
PART I - THE SCHEDULE          1 

SECTION A - SOLICITATION/CONTRACT FORM  

SF 1442  SOLICITATION, OFFER, AND AWARDNOTICE: SET-ASIDE forTotal 

Service-Disabled (Construction, Alteration, or Repair)Veteran-Owned 

SmallBusiness Set-Aside

1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES 

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO. 

7. ISSUED BY 

CODE 

8. ADDRESS OFFER TO 

A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS) 

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date): 

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?  (If "YES," indicate within how many 

         calendar days after award in Item 12B.) 

12B. CALENDAR DAYS 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

STANDARD FORM 1442 (REV. 4-85) STANDARD FORM 1442 

Prescribed by GSA YFAR (48 CFR) 52.236-1(d) 
NSN 7540-01-155-3212 

SOLICITATION, OFFER, 

AND AWARD 

(Construction, Alteration, or Repair) 

SOLICITATION SOLICITATION 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 

9. FOR INFORMATION 
              CALL: 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

SEALED BID (IFB)                  03/27/2015 

NEGOTIATED (RFP) 

11. The Contractor shall begin performance within ____________ calendar days and complete it within  ____________ calendar days after receiving 

award, notice to proceed.  This performance period is mandatory, negotiable.  (See _____________________________.) 

X    YES NO                                                                                                                                                                                 15 

A. Sealed offers in original and ___________________copies to perform the work required are due at the place specified in Item 8 by _____________ 

(hour) local time _____________________ (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed 

envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due 

B. An offer guarantee          x is, is not required. 

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference 
 . 

D. Offers providing less than _______________________ calendar days for Government acceptance after the date offers are due will not be 

considered and will be rejected. 
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PR 8035-000013 803-NRM15-08 

43C1 

Department of Veterans Affairs 

NCA Contracting Service, MSN I 

5000 Wissahickon Ave  

Philadelphia, PA 19144 

Department of Veterans Affairs 

NCA Contracting Service 

https://www.vendorportal.ecms.va.gov 

 

Iris Chen,  iris.chne1@va.gov 215-381-3787 x 4635 

Contractor shall provide all labor, equipment, material and supervision necessary to construct pavement, apron, and  

drainage items as necessary at the Bath National Cemetery located at the Bath National Cemetery, San Juan Ave, Bath, NY 14810 
 

 

 

This procurement is a 100% set-aside for Service Disabled Veteran Owned Small Business (SDVOSB). 

NAICS CODE: 238110 Size Standard: $15 Million,            Magnitude of Construction: Between $100,000 to $250,00000. 

Payment and performance bond is required for award. 

Contractor shall begin performance within 15 calendar days and complete work within 90 calendar days after receiving the 

the notice to proceed. 

Pre-bid Site Visit: 04/07/2015 @ 10:00am local time, meet at the Admin Office . This is the only organized site visit. Contact 

Mark Schultz – COR(607) 664-4853or email: Mark.Schultz@va.gov (see site visit provision) 

For information regarding this solicitation, submit all questions by email before 04/09/2015 at 2:00 pm EST. 

Submit questions to Iris.Chen1@va.gov No questions will be answered after this date. 

Proposals due to the vendorportal (hyperlink in Block 8) by: 04/17/2015 at 2:00 PM EST. See instructions on Page 31. 

Vendor DUNS #:_______________ 

Vendor POC:  ________________ 

Vendor Phone:________________ 

Vendor Email:________________ 

15 90 

X X 52.211-10 

        1                                                                     2PM EST 

04/17/2015  

 

90 

X

X

X

Z 

mailto:Iris.Chen1@va.gov


14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. 

16. REMITTANCE ADDRESS 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is 
accepted by the Government in writing within __________ calendar days after the date offers are due. 

AMOUNTS 

18. The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGMENT OF AMENDMENTS 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE 

21. ITEMS ACCEPTED: 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c)(  ) 41 U.S.C. 253(c) (  ) 

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY 

PHONE: FAX: 

28. NEGOTIATED AGREEMENT 29. AWARD Your 

Contractor agrees offer on this solicitation, is hereby accepted as to the items listed.  This 
to furnish and deliver all items or perform all work, requisitions identified award consummates the contract. which consists of (a) the Government 
on this form and any continuation sheets for the consideration stated in solicitation and your offer, and (b) this contract award.  No further cont- 
this contract.  The rights and obligations of the parties to this contract ractual document is necessary. 
shall be governed by (a) this contract award, (b) the solicitation, and (c) 
the clauses, representations, certifications, and specifications incorporated 
by reference in or attached to this contract. 

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER 

TO SIGN 

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 

BY 

OFFER 

AWARD 

STANDARD FORM 1442(REV. 4-85)BACK 

(Include ZIP Code) (Include area code) 

(Include only if different than Item 14) 

(Insert any number equal to or greater than 
the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 

(Type or print) 

(4 copies unless otherwise specified)                                                                                                                                              X    15 U.S.C 657f(b) 

(Type or print) 
(Type or print) 

(Contractor is required to sign this 

document and return _______ copies to issuing office.) 

(Contractor is not required to sign this document.) 

(Must be fully completed by offeror) 

(To be completed by Government) 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

43C1 

Department of Veterans Affairs 

NCA Contracting Service, MSN I 

5000 Wissahickon Ave  

Philadelphia, PA 19144 

Financial Services Center 

Electronic Invoicing 

http://www.ob10.com/us/en/veterans-affairs/ 

x 

  1 

Iris Chen 

Contracting Officer 
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SECTION B - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

B.1  SCOPE OF WORK 

Project Location: BATH NATIONAL CEMETERY, BATH, NY 

 

Project Title:  CONSTRUCT ROADWAY AND ACCESS FOR THE BATH NATIONAL CEMETERY, BATH, 

NY 

 

NRM Project Control #:  803-NRM15-08 

 

Project Description: 
 

The Bath National Cemetery requires an asphalt paved roadway up an incline to their maintenance yard, a paved apron, 

and drainage items. The Contractor shall provide all labor, equipment, material and supervision necessary to construct 

pavement, apron, and  drainage items as necessary and described herein, at the Bath National Cemetery located at the 

Bath National Cemetery, San Juan Ave, Bath, NY 14810. 

 

Oferrors are urged and expected to inspect the site where the work is to be performed, to take measurements, visually 

inspect, estimate, make note of levels of effort, degrees of scale and to satisfy themselves regarding all general and local 

conditions that may affect the cost of contract performance. In no event shall failure to inspect the site constitute grounds 

for a claim after award. Oferrors are to contact the Cemetery personnel below to make an appointment to inspect 

the site. Potential Oferrors are required to contact the cemetery before arriving on site to inspect the work and 

work area.  Contractors that attempt to inspect the worksite with out making an appointment will be denied access 

to the site. 

 

 

Site visit will be held on April 07, 2015 at 10am local time. If you are unable to attend, you may visit the cemetery 

during normal business hours, but no one will be available for information. 

 

 

Jasper Edwards, Cemetery …............................................................... (607) 664-4806 

Mark Schultz – Contracting Officer Representative (COR) ………..(607) 664-4853 

Ken E. Stephens Jr, Cemetery Maintenance Supervisor.....................(631) 454-4949 

 

Technical POC: 

Tom Vennochi, MSNI General Engineer................................................(215) 381-3787 (ext. 4650) 

 

 

 

 

 

Note: See 6 pages of drawing on a seperete attachments 
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B.2 PRICE SCHEDULE 

Contractor shall furnish labor, equipment, parts, materials, labor, and general supervision necessary to demolition, clear, 

grub, excavate and construct new roads, and drainage items at the Bath National Cemetery. 

 

CLIN DESCRIPTION 
EST 

QTY 
UNIT UNIT COST TOTAL PRICE 

001 

GENERAL CONDITIONS: All 

labor, equipment, parts, materials 

and supervision necessary to 

mobilize/demobilize. 

1 Job $ ______ $ ________ 

002 

SITE PREP: All labor, equipment, 

parts, materials and supervision 

necessary to clear site, strip topsoil, 

demolition, excavate, haul, grade 

and control erosion. 

1 Job $ ______ $ _________ 

003 

PAVING: All labor, equipment, 

parts, materials and supervision 

necessary to place asphalt, 

aggregate subbase, and slab. 

1 Job $ ______ $ _________ 

004 

DRAINAGE: All labor, equipment, 

parts, materials and supervision 

necessary to excavate for and place 

riprap, grade to drain as necessary 

and install chain link fence. 

1 Job $ ______ $ _________ 

005 

SECTION X CONCRETE 

ACCESS: All labor, equipment, 

parts, materials and supervision 

necessary to place aggregate 

subbase, concrete, finish grading 

and cleanup. 

1 Job $ ______ $ _________ 

006 

FINISHED GRADING & SITE 

CLEANUP: All labor, equipment, 

parts, materials and supervision 

necessary to finish grading, 

cleanup, complete punch list and 

close-out project. 

1  Job $ ______ $ _________ 

GRAND TOTAL COST:  $ ___________ 

007 Bond  1 EA $ ______ $ ______ 

 

Duration: Term of the contract shall be 90 days from date of award. The Contractor will complete all work within 90 

calendar days after receipt of Notice of Award, subject to all terms, conditions, provisions and schedules of the contract. 

 

 

(END OF PRICE SCHEDULE) 
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B.3 STATEMENT OF WORK 

STATEMENT OF WORK 

1.0 Background 

 

The Bath National Cemetery has seen many improvements the past decade that has expanded and beautified the shrine to 

our veterans. As the cemetery has expanded the administration and support work force has had to grow to maintain the 

cemetery. A new maintenance building was built in 2010. Because of the mountainous topography land space is limited 

and the flat area above the creek has developed into the Maintenance Yard. This project is to improve that area. 

 

Argonne Road leads up to the Maintenance Yard. The first part of the road is paved asphalt from San Juan Ave. The intent 

is to match this existing pavement. The asphalt ends and the ‘gravel’ road leads up to the Maintenance Yard. This road 

requires asphalt paving. The road is set on a steep grade and provides minimal traction during winter operations. The 

intent is that an asphalt paved road will be properly maintained during the winter months and improve the control of 

overland flow and drainage. The Maintenance Yard requires some concrete and gravel pavement. 

 

Overland drainage flows from higher elevations often result in erosion and ‘washboard’ road condition. The intent of the 

drainage and grading proposed is to prevent and alleviate the erosion around the Yard. Future expansion of the cemetery 

is projected to occur in areas of higher elevation above the Maintenance Yard. Therefore, the drainage improvements 

proposed will likely be supplemented in the future. All improvements and grading should be sloped towards the main 

creek below the Maintenance Yard except the roadside ditch on the south side of Argonne Road which is already 

established and outfalls downstream. 

 

A short term need to expand the cemetery for in ground cremains has been identified. The area west of existing Section T 

is designated as the proposed Section X. Concrete pavement is needed to access this area. 

 

2.0 Applicable Documents 

 

VA has adopted the latest edition of the following codes and standards as a minimum for all projects performed in the 

modernization, alteration, addition, or improvement of its real property and the construction of new structures. VA design 

Manuals and Master Specifications specify other codes and standards that VA follows on its projects: 

 

 VA Directives, Design Manuals, Master Specifications, VA National CAD Standard Application Guide, and 

other Guidance on the Technical Information Library (TIL) (http://www.cfm.va.gov/til/). 

 

 International Building Code (IBC) (Only when specifically referenced in VA Design Documents, see notes 

below) 

 

 NFPA 101 Life Safety Code (see notes below) 

 

 NFPA National Fire Codes  with the exception of NFPA 5000 and NFPA 900 

 

 Occupational, Safety and Health Administration (OSHA) Standards. 

 

 Architectural Barriers Act Accessibility Standards (ABAAS) including VA supplement, Barrier Free Design 

Guide (PG-18-13) 

 

 Building Code Requirements for Reinforced Concrete, American Concrete Institute and Commentary (ACI 

318) 

 

2.1 The Contractor shall follow all Federal, State and Local Regulations.  The Contractor shall follow all permit agency 

regulations and obtain all necessary permits, at the Contractor’s own expense.  The Contractor shall follow NCA National 

Shrine standards.  

http://www.cfm.va.gov/til/
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2.2 Other applicable documents are found in paragraph 5.0 Specific Requirements and Deliverables.    

 

3.0 Scope of Work 

 

Work includes but is not limited to the following: 

 

A.1.2 SCOPE 
 

The National Cemetery Administration is soliciting propsals for the construction of a roadway, concrete and gravel 

pavement and drainage items at the Bath National Cemetery in Bath, NY. 

 

Work includes but is not limited to the following: 

 

A.1.2.1 Roadway and Maintenance Yard pavement 
 

a. Submittals: 

i. Contractor to submit the proposed schedule to the COR for approval. 

ii. Contractor to submit a safety plan for his work for approval by COR. 

iii. Contractor to submit Site Staging Plan to the COR for approval. 

b. Site Staging Plan: 

i. This plan can be considered the contractor’s phasing of work where the main intent is to show 

methods and means to allow visitation of gravesites during the project and not to disturb burial 

ceremonies. 

ii. To complete the roadway and pavement two wooden storage sheds will have to be relocated. 

Contractor shall be responsible to temporarily relocate the two existing 12’ x 20’ storage sheds while 

coordinating his schedule and work with cemetery personnel to clear the proposed construction area. 

The storage sheds might have to be relocated twice as coordinated (see t. below). 

iii. Contractor’s construction equipment, materials, supplies, trailer and/or parking areas are to be 

discussed and approved by cemetery personnel in conjunction with the schedule, safety and staging 

plans. 

c. All work is to be performed in accordance with New York State Department of Transportation (NYSDOT) 

Specifications. 

d. See Site Plan for orientation. 

e. Remove existing wooden privacy fence. 

f. Install erosion control items as necessary and upkeep as necessary throughout the construction. 

g. Define, excavate and shape road side drainage ditch on south side of Argonne Rd down to the San Juan Ave 

outfall where the embankments are stabilized with slate rocks (NOTE: this extends along the existing 

pavement towards the culvert on the south side of Argonne Road). 

h. Define, excavate and shape a drainage swale across Argonne Rd, above the Maintenance Yard area (at the far 

west end), at a length towards the main creek and half way down the embankment to outfall in the creek. 

i. Place 8” rock rip-rap in the drainage swale across Argonne Rd, above the Maintenance Yard area at a length 

towards the main creek and half way down the embankment to outfall in the creek. This drainage feature is to 

intercept overland flow from higher elevations from inundating the roadway and maintenance yard. Across 

Argonne Rd. add 2” and 1” rock to fill voids among the 8” rock to enable traverse of cemetery vehicles. 

j. Excavate roadway no less than 12” depth from matching existing Argonne Rd pavement up to the end of the 

yard area (at the far west end), approximately 270’ (see cross section). Compact subgrade. 

k. Place and compact no less than 8” of aggregate subbase on roadway from matching existing up to the end of 

the yard area, approximately 270’. 

l. Clear and grub and excavate no less than 8” depth of the Maintenance Yard area and compact subgrade. See 

Site Plan to define the area for the concrete pavement and the graveled portion of the Maintenance Yard. In 

the area for the concrete pavement excavate a 14” depth. 
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m. Place and compact no less than 8” of aggregate subbase of a 54’ x 44’ plot on the east half of the yard in 

preparation for the 50’ x 40’ concrete pavement. Cemetery personnel will indicate the location with the 

orientation due west. 

n. Prepare and form for 6” concrete slab, 50’ x 40’, on the east half of the yard.  

o. Place Geotextile Class 4 on an approximate 90’ long plot tapered from 54’ to 15’, on the west half of the yard. 

Place and compact no less than 8” of aggregate subbase on top of this area. All surfaces are to match existing 

grade of adjoining areas, the elevation of the new roadway and to facilitate drainage to the creek. 

p. NOTE: The proposed roadway and the proposed surface of the Maintenance Yard are to receive 8” of 

subbase. The finished surface and elevation of the Maintenance Yard is to be the top of the compacted 

subbase (graveled Yard). This shall match the finished elevation of the proposed asphalt roadway and the 

finished elevation of the 50’ x 40’ concrete pavement all at a 2% slope  draining due north towards the main 

creek. 

q. Place 6” concrete reinforced slab, 50’ x 40’, on the east half of the yard. All surfaces are to match existing 

grade of undisturbed adjoining areas and to facilitate drainage to the creek. See Pavement Details for 

reinforcement. 

r. Place 3” binder course and 2” surface course on 12’ wide roadway with a 2% slope crown (see cross 

sections), approximately 270 LF. Mill 12” length of existing roadway to overlay and match. See Pavement 

Details. 

s. Place 8” rock rip-rap in road side drainage ditch on south side of Argonne Rd down to the San Juan Ave 

outfall where the embankments are stabilized with slate rocks. (NOTE: this extends along the existing 

pavement towards the culvert on the south side of Argonne Road). Place 10’ of rip-rap overlapping slated 

portion of ditch. 

t. Relocate two existing 12’ x 20’ wood storage sheds per cemetery personnel. 

u. Install approximately 225’ of 6 foot green vinyl coated chain link fence with vertical faux pine boughs 

(similar to PrivacyLink ‘HedgeLink’) to aesthetically shield the Maintenance Yard from the rest of the 

cemetery along the top of the creek embankment. Cemetery personnel will indicate the location. 

v. Clean construction area. Taper and grade to drain to match all adjacent areas taking care to prevent future 

erosion. 

 

A.1.2.2 Section X Access 

 

a. Construct 10’ wide concrete access for equipment and pedestrians. See drawing of ‘Proposed Access for 

Proposed Section X’. 

b. Coordinate with the Cemetery Director and COR to identify survey control by establishing Control Markers 

that the cemetery usually uses and will need for the proposed Section X. Establish the location of the 10’ x 

10’ pad at one end and match existing pavement of the existing roadway as shown with curve on drawing. 

c. From the existing roadway construct the access to achieve ADA criteria as shown on the drawing. 

d. Strip no more than 8” of topsoil. 

e. Coordinate with the cemetery for the haul and disposal or stockpiling of stripped material. 

f. Compact subgrade. 

g. Place no less than 4" of aggregate base (3/4" compacted stone, 8' wide). 

h. Form for reinforced concrete. Finished concrete to be above adjacent finished grade to facilitate drainage. 

i. Place concrete with reinforcement. 

j. Broom finish perpendicular to direction of travel. 

k. Finish grade to drain adjacent to and along the placed concrete. 

 

A.1.3 DEMOLITION 

 

All demolished material removed by the contractor are to be disposed off site. 

  

The contractor is to reference paragraph 1.2, Scope of Work to determine what is to be removed. 

 

A.1.4 INSTALLATION 
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The contractor is to reference Section 1.2, Scope of Work to determine what is to be replaced. 

 

A.1.5 WARRANTY 
 

 The Contractor shall guarantee all work for one-year (1). 

 

A.2.1 FIRE SAFETY 

  

(a) Applicable Publications: Publications listed below form part of this Article to extent referenced. Publications 

are referenced in text by basic designations only.  

  

(i) American Society for Testing and Materials (ASTM): 

E84-1998………………Surface Burning Characteristics of Building Materials 

  

(ii) National Fire Protection Association (NFPA): 

10-1998…………..……Standard for Portable Fire Extinguishers 

FCLCH-30-1996……...Flammable and Combustible Liquids Code 

51B-1999……………….Standard for Fire Prevention during Welding, Cutting and Other Hot Work 

70-1999…………………National Electrical Code 

241-1996………………..Standard for Safeguarding Construction, Alteration, and Demolition 

Operations 

  

(iii) Occupational Safety and Health Administration (OSHA) 

29 CFR 1926…………...Safety and Health Regulations for Construction 

 

(b) Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 CFR 1926. Prior to 

start of work, prepare a plan detailing project-specific fire safety measures, including periodic status reports, 

and submit to COR for review. 

  

(c) Site and Building Access: Maintain free and unobstructed access to facility emergency services and for fire, 

police and other emergency response forces in accordance with NFPA 241. 

 

(d) Facilities: Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing 

buildings and new construction by distances in accordance with NFPA 241. For small facilities with less than 

6 m (20 feet) exposing overall length, separate by 3m (10 feet).  Onsite staging area to be defined by COR 

after Award. 

 

(e) Temporary Electrical: Install, use and maintain installations in accordance with 29 CFR 1926, NFPA 241 and 

NFPA 70.  If temporary electrical is required, the Contractor shall notify the COR prior to use of Temporary 

Electrical Services.  

 

(f) Means of Egress: Do not block exits of occupied buildings, including paths from exits to roads. 

 

(g) Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary storage areas in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 10. 

 

(h) Flammable and Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR 1926, 

NFPA 241 and NFPA 30. 

 

(i) Smoking: Smoking is prohibited except in designated smoking rest areas. 
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A.2.2 OPERATIONS AND STORAGE AREAS  

  

(a) Coordination of Work with COR or Authorized Designee: The Burial Activities at a National Cemetery shall 

take precedence over construction activities. Construction noise during the interment services cannot disturb 

the burial service. To cause the least possible interference with cemetery activities, the Contractor will cease 

all work in areas where burials are taking place. Trucks and workmen are prohibited from passing through 

the service area during this period. 

 

(b) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 

authorized or approved by the COR or Contracting Officer. The Contractor shall hold and save the 

Government, its officers and agents, free and harmless from liability of any nature resulting from the 

Contractor's performance and/or negligence. It is understood that the VA will not be held responsible for any 

damage to the Contractor's equipment, materials, supplies or the like which may result from vandalism, theft 

etc. while on site. 

 

(c) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only 

with the approval of the Contracting Officer and shall be built with labor and materials furnished by the 

Contractor without expense to the Government. The temporary buildings and utilities shall remain the 

property of the Contractor and shall be removed by the Contractor at its own expense upon completion of the 

work. 

 

(d) The Contractor shall, under regulations prescribed by the Contracting Officer or COR, use only established 

roadways, or use temporary roadways constructed by the Contractor when and as authorized by the COR or 

Contracting Officer. 

 

(e) When materials are transported in performance of work, vehicles shall not be loaded beyond the loading 

capacity recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or 

regulation.  When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. 

The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 

 

(f) The COR will designate working space and space available for storing materials. Unless otherwise indicated 

on drawings as the Contractor’s “Staging Area”, all working and storage space must be approved by the 

COR prior to its use. 

 

(g) Contract personnel are subject to the Cemetery rules of conduct. In addition to items listed elsewhere in this 

contract, the Contractor is responsible for ensuring that no contract work causes any committal service, 

ceremony, procession or visitation to be delayed, altered, or otherwise impacted in such a way that the 

dignity, security, or safety of the event or visit is compromised. 

 

(h) Contractor shall execute work in such a manner as to interfere as little as possible with work being done by 

others. Keep roads clear of construction materials, debris, standing construction equipment and vehicles at all 

times.  Materials and Equipment shall not be stored in other than assigned areas. 

 

(i) Fence:  Before work operations begin, Contractor shall have the option to provide a chain link fence, six feet 

minimum height, around the staging area. Provide gates as required for access with necessary hardware, 

including hasps and padlocks. Fasten fence fabric to terminal posts with tension bands and to line posts and 

top and bottom rails with tie wires spaced at maximum 15 inches. Bottom of fences shall extend to one inch 

above grade. 

  

A.2.3 UTILITIES SERVICES  

  

(a) No utility services such as water, gas, steam, sewers or electricity, or fire protection systems and 

communications systems may be interrupted without prior approval of the COR. 
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(b) Contractor shall submit a request to interrupt any such services to COR, in writing, 48 hours in advance of 

proposed interruption. Request shall state reason, date, exact time of, and approximate duration of such 

interruption. 

 

(c) Contractor shall be advised (in writing) of approval of request, or of which other date and/or time such 

interruption will cause least inconvenience to operations of Cemetery. Interruption time approved by the 

cemetery may occur at other than Contractor's normal working hours.  

 

(d) To minimize interference of construction activities with flow of Cemetery traffic, the Contractor is to keep 

roads, walks and entrances to grounds, to parking and to occupied areas of buildings clear of materials, 

debris and standing construction equipment and vehicles. At least one lane must be open to traffic at all 

times. 

  

A.2.4 ALTERATIONS 

  

(a) Survey: Before any work is started, the Contractor shall conduct a thorough survey with the COR of areas in 

which alterations occur and areas which are anticipated routes of access, and furnish a report, signed by both 

to the Contracting Officer. This report shall list existing conditions at site. Use of a video camera to survey 

and document existing conditions is encouraged. 

 

(b) Re Survey: Thirty days (30) before expected final inspection date, the Contractor and COR together shall 

make a thorough re survey of the areas of buildings involved.  The re survey report shall list any damages 

caused by Contractor's workmen in executing work under this contract. 

  

A.2.5 PROTECTION OF EXISTING VEGETATION, GRASS, STRUCTURES, EQUIPMENT, UTILITIES & 

IMPROVEMENTS 

  

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 

grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere 

with the work required under this contract. The Contractor shall only remove trees when specifically 

authorized to do so by the COR, and shall avoid damaging vegetation that will remain in place. If any limbs 

or branches of trees are broken during contract performance or by the careless operation of equipment by 

workmen, the Contractor shall trim those limbs or branches with a clean cut, remove, and properly dispose of 

from the site as defined herein. 

 

(b) The Contractor shall protect from damage all existing improvements and utilities at or near the work site and 

on adjacent property of a third party.  The Contractor shall immediately notify the COR of any such 

occurrence and repair any damage to those facilities, including those that are the property of a third party, 

resulting from failure to comply with the requirements of this contract or failure to exercise reasonable care 

in performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting 

Officer may have the necessary work performed and charge the cost to the Contractor. 

 

(c) Refer to Articles, "Alterations", "Restoration", and "Operations and Storage Areas" for additional 

instructions concerning repair of damage to structures and site improvements.  

 

A.2.6 RESTORATION  

  

(a) Contractor shall remove, cut, alter, replace, patch and repair existing work as necessary.  Except as otherwise 

shown or specified, shall not disturb any water, steam, gas, or electric services without prior approval of the 

COR or Contracting Officer. Existing work to be altered or extended that is found to be defective in any way, 

shall be reported to the COR before it is disturbed. Materials and workmanship used in restoring work shall 

conform in type and quality to that of original construction, except as otherwise shown or specified. 
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(b) Upon completion of contract, deliver work complete and undamaged. Existing work (lawns, paving, roads, 

walks, etc.) disturbed or removed as a result of performing required new work, shall be patched, repaired, 

reinstalled, or replaced with new work, and refinished and left in as good condition as existed before 

commencing work. All restoration work shall be accomplished without undue delay. 

 

(c) The Contractor, at his own expense, shall immediately restore to service and repair any damage caused by 

Contractor's workmen/sub-contractors to existing piping, conduits, wires, cables, etc., of utility services or of 

fire protection systems and communications systems (including telephone - if applicable), to the work 

performed under this agreement, which are not scheduled for discontinuance or abandonment. 

 

(d) Expense of repairs to such utilities and systems not shown on drawings or locations of which are unknown 

will be covered by adjustment to contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.212 4 and VAAR 852.236 88) and "DIFFERING SITE CONDITIONS" (FAR 52.236 2).   

 

A.2.7 PROFESSIONAL SURVEYING SERVICES  

  

A registered professional land surveyor or registered civil engineer whose services are retained and paid for by the 

Contractor shall be used to develop engineering drawings for the removal and replacement of the roadways, curbs, 

and sidewalks. 

 

A.2.8 LAYOUT OF WORK  

  

(a) The Contractor shall layout the work and shall be responsible for all measurements in connection with the 

layout. The Contractor shall furnish, at Contractor's own expense, all stakes, templates, platforms, 

equipment, tools, materials, and labor required to layout any part of the work. The Contractor shall be 

responsible for executing the work to the lines and grades needed to accomplish the work. 

 

(b) The Contractor shall also be responsible for maintaining and preserving all temporary and permanent stakes 

and other marks until authorized by the COR to remove them. If such marks are destroyed by the Contractor 

or through Contractor's negligence before their removal is authorized, the Contracting Officer may replace 

them and deduct the expense of the replacement from any amounts due or to become due to the Contractor.  

  

A.2.9 AS-BUILT DRAWINGS 

  

(a) The Contractor shall maintain one set of as-built drawings, which will be kept current during performance of 

the project, to include all contract changes, modifications, and indicating work progress. 

 

(b) Contractor shall deliver one set of as-built drawings to the COR within 15 calendar days after acceptance of 

the project by the Contracting Officer. 

  

A.2.10   USE OF ROADWAYS 

  

For hauling, use only established public roads and roads on Cemetery property and, when authorized by the COR, 

such temporary roads which are necessary in the performance of contract work. Temporary roads shall be 

constructed by the Contractor at Contractor's expense. When necessary to cross curbing, sidewalks, or similar 

construction, must be protected by well constructed bridges. 

  

A.2.11   TEMPORARY TOILETS  

  

Provide at the Contractor staging area only, (for use of all Contractor's workmen) ample temporary sanitary toilet 

accommodations consisting of suitable chemical closets where directed. Keep such places clean and free from 

flies and all connections and appliances connected therewith are to be removed prior to completion of contract, 

and premises left perfectly clean.  
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A.2.12   AVAILABILITY AND USE OF WATER 

(a) Contractor to comply with paragraph 3.6, (h). 

 

A.2.13   HISTORIC PRESERVATION 

 

Where the Contractor or any of the Contractor's employees, prior to, or during the construction work, are advised 

of or discover any possible archeological, historical and/or cultural resources, the Contractor shall immediately 

stop work, verbally notify the COR, and then with a written follow up.  

  

A.2.14   REPORTING REQUIREMENTS 

  

(a) The Contractor shall be required to report on a daily basis to the COR via the Bath National Cemetery.  

Contractor shall check in and obtain funeral and/or special schedules from the COR as defined herein. This 

check in is mandatory. The Contractor shall provide an anticipated work schedule on a daily basis or as 

agreed upon with the COR.  The Contractor shall document services performed and provide information to 

the COR as required during specific periods.  This is an open cemetery and interments occur often. 

 

(b) Points Of Contact for NCA: 

 

Jasper Edwards, Cemetery Director  

Bath National Cemetery 

San Juan Avenue 

Bath, NY 14810 

 

(607) 664-4806 

jasper.edwards@va.gov  

 

Mark Schultz (COR) 

Mark.Schultz@va.gov.   

(607) 664-4853 

 

Kenneth E. Stephens Jr., Maintenance Supervisor (Alternate COR) 

Bath National Cemetery 

San Juan Avenue 

Bath, NY 14810 

 

(607) 664-4853 

kenneth.stephens@va.gov  

 

Tom Vennochi, MSNI General Engineer (Technical POC) 

NCA Memorial Services Network - Region I 

5000 Wissahickon Avenue 

Philadelphia, PA 19144-4867 

 

(215) 381-3787 (ext. 4650) 

thomas.vennochi@va.gov  

 

 

 

 

 

 

 

 

mailto:jasper.edwards@va.gov
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(c) Points of Contact (for Contractor – please indicate): 

 

______________________________ Tele# :(         )_____ - ___________ 

(Name & Title) 

 

Fax #: (         ) ________ - ________________ 

 

E-Mail: ________________________________ 

 

 

______________________________ Tele# :(         )_____ - ___________ 

(Name & Title, Alternate POC) 

 

E-Mail: _______________________________ 

 

Note: If work is authorized to be performed after hours or on weekends / holidays, and an emergency occurs, the 

Contractor shall contact the Bath VA Police in the absence of the Cemetery Director or CORs. The VA Police 

will then contact Cemetery management or take appropriate action.  

  

A.2.15   IDENTIFICATION, PARKING, SMOKING & VA REGULATIONS 

  

(a) The Contractor's employees shall wear visible VA approved photo identification at all times while on the 

premises of the cemetery. This must be coordinated with the COR before any work may begin.  All 

Contractor employees will be required to adhere to Bath National Cemetery's Facility Security Policy as well 

as the Bath VA Medical Center’s Facility Security Policy. It is the responsibility of the Contractor to park in 

the appropriate designated parking areas. The cemetery will not invalidate or make reimbursement for 

parking violations of the Contractor under any conditions. 

 

(b) Smoking is prohibited inside any buildings at the cemetery or hospital. Possession of weapons is prohibited.  

Enclosed containers, including tool kits, shall be subject to search.  Violations of VA regulations may result 

in citation answerable in the United States (Federal) District Court, not a local district, state, or municipal 

court.   

 

A.2.16   INSURANCE - WORK ON A GOVERNMENT INSTALLATION 

  

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, 

at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 

 

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing 

that the required insurance has been obtained. The policies evidencing required insurance shall contain an 

endorsement to the effect that any cancellation or any material change adversely affecting the Government's 

interest shall not be effective-  

 

(i) For such period as the laws of the State in which this contract is to be performed prescribe; or 

(ii) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, 

whichever period is longer.  

 

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under 

this contract that require work on a Government installation and shall require sub-Contractors to provide and 

maintain the insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a 

copy of all sub-Contractors' proofs of required insurance, and shall make copies available to the Contracting 

Officer upon request. 
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(d) SCHEDULE OF INSURANCE COVERAGE:  The following minimum coverage shall apply to this 

contract – 

 

(i) Workers' compensation and employer's liability. Contractors are required to comply with applicable 

Federal and State workers' compensation and occupational disease statutes. If occupational diseases are 

not compensable under those statutes, they shall be covered under the employer's liability section of the 

insurance policy, except when contract operations are so commingled with a Contractor's commercial 

operations that it would not be practical to require this coverage. Employer's liability coverage of at 

least $100,000 shall be required, except in States with exclusive or monopolistic funds that do not 

permit workers' compensation to be written by private carriers. 

(ii) General liability. Bodily injury liability insurance coverage written on the comprehensive form of policy 

of at least $500,000 per occurrence. 

(iii) Automobile liability. The policy shall provide for bodily injury and property damage liability covering 

the operation of all automobiles used in connection with performing the contract. Policies covering 

automobiles operated in the United States shall provide coverage of at least $250,000 per person and 

$500,000 per occurrence for bodily injury and $100,000 per occurrence for property damage. The 

amount of liability coverage on other policies shall be commensurate with any legal requirements of the 

locality and sufficient to meet normal and customary claims. 

 

A.2.17   ORIENTATION FOR CONTRACTOR EMPLOYEES 

 

(a) Contractor shall attend an orientation meeting as arranged by the Contracting Officer's Representative 

(COR). The VA will schedule this meeting and it will include discussion of the following topics: (VA 

will provide information to the Contractor regarding these topics and will document the meeting) 

 

(i) Fire and Safety 

(ii) Project Work Schedule, Rules Pertaining To Workers, General Parameter Job Related Issues 

(iii) Disaster procedures 

(iv) Other 

  

(b) The Contractor shall be responsible to ensure that Contractor employees coming to the work site will 

receive the information required above.  

  

(c) The Contractor shall be responsible to ensure Contractor employees providing work on this contract are 

fully trained and completely competent to perform the required work. 

  

A.3.1 CONTRACTOR DUTIES AND RESPONSIBILITIES 

 

(a) Project Manager: A competent and experienced “Project Manager” shall be provided by the Contractor for 

not less than two (2) hours per day whenever work is being performed on site.  In the absence of the Project 

Manager, the Contractor shall appoint a crew foreman or employee who will be responsible to insure that the 

work is (i) being accomplished in an expeditious manner, (ii) preformed in accordance with the contract 

specifications, and (iii) progress is being made without undue delay.  The Project Manager must have no less 

than five (5) years experience as a direct supervisor of a commercial roadway construction operation that 

includes surveying, soil excavation, and site construction in industrial, commercial and/or public sites. The 

Project Manager will ensure all specifications are being met, ensure contract work does not conflict with 

ceremonies and funerals, and ensure employees are adequately supervised and proper conduct is maintained. 

 

(b) Period of Performance:  The Contractor shall complete all work defined herein within 90 calendar days from 

start to finish after the Notice of Proceed has been issued. 

 

(c) Work Hours: Work may be performed between the hours of 7:00 a.m. to 4:00 p.m., Monday through Friday 

unless otherwise directed by the COR.  At the Contractor’s request, and with the written permission of the 
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COR, work will also be permitted to be scheduled for weekends and / or Holidays.  In emergency situations 

caused by the Contractor, or when severe adverse weather prohibits work during the week, the Contractor 

shall arrange with the COR to work on weekends and/or holidays in order to meet performance time frames. 

The Government will not compensate the Contractor for any alternate work schedules needed for the 

Contractor to complete all contract work within the specified project duration. No work will be permitted 

during Memorial Day or Veteran’s Day weekend activities. Notwithstanding, if any work under this contract 

will be required outside of the VA's normal working hours (7:00 a.m. to 4:00 p.m. Monday through Friday), 

the Contractor shall request for a deviation in writing to the COR at least 24 hours in advance. The COR will 

notify the appropriate individuals regarding Contractor's anticipated schedule and will provide written 

approval or disapproval to the Contractor. 

 

(d) After Normal Hours On-Call / Emergency Situations:  The Contractor shall establish and maintain a point-of-

contact to receive emergency calls from the COR(s).  The point-of-contact shall be available on a 24-hour 

basis including during weekends, Federal Holidays and after normal hours of operation.  The Contractor is to 

provide phone, pager and cell phone numbers for emergency and/or after hour’s situations.  Repairs shall be 

made as expeditiously as circumstances allow or within (24) hours upon initial emergency call. 

 

(e) Daily Work Schedule: The Contractor shall coordinate with the COR(s) on a daily basis a work schedule to 

ensure that no work is being performed at the immediate site of a scheduled interment or ceremony. These 

daily meetings are also an opportunity for the Contractor to ask questions and ensure he/she understands the 

off-limit areas, which may vary, depending on the event. The Project Manager can thus assign tasks 

accordingly throughout the rest of the Cemetery - so that productive use of labor and equipment is assured, 

and downtime is avoided.  If the Contractor fails to re-direct employees away from an event in a timely 

fashion, the COR(s) may then assist in doing so. At the Government’s discretion, daily or weekly meetings 

shall be conducted at a time agreed upon by both the COR and the Contractor. 

 

(f) Scheduled Ceremonies: The Bath National Cemetery is an open cemetery that performs burial ceremonies. 

The Contractor will be provided a list of scheduled ceremonies the week prior to the event, and a list of 

scheduled funerals will be provided daily. The Contractor is solely responsible for ensuring that no contract 

work causes any funeral, ceremony, procession or visitation to be delayed, altered, or otherwise impacted in 

such a way that the dignity or security of the event is compromised. The Contractor is solely responsible for 

staying abreast of all such upcoming events and when in doubt, he/she must ask the COR(s). The Contractor 

shall meet with the COR at the end of each day to determine work completed and ensure that work is on 

schedule. In the absence of the COR, the Contractor shall meet with the Alternate COR as provided under 

this contract. 

 

(g) The Contractor's performance and progress on this contract will be measured weekly based on how timely, 

accurately, and adequately he/she accomplishes and completes weekly work schedules necessary to 

systematically accomplish the contract work over the duration of the project.  In instances where the COR 

determines that the work is behind schedule, he will notify the Contracting Officer and the Contractor shall 

increase workforce and/or hours of operation at no additional cost to the Government in order to achieve 

completion of the contract work within the specified timeframe. 

 

(h) Reporting "on-the-job" Injuries: The Contractor is required to report all "on-the-job" injuries incurred by the 

Contractor, its agents or employees, resulting from performance of this contract. Contractor will notify the 

COR (either orally or via telephone) within twenty-four (24) hours of the injury and provide details and exact 

location of the incident. This will be followed up by a written notice to the COR. Any Contractor (including 

its agents and employees) that knowingly files a false claim may be criminally prosecuted. 

 

A.3.2 REQUIRED DOCUMENTATION 

  

The Contractor shall be responsible for obtaining all necessary and current licenses, permits, vehicular insurance 

and registration, Workman's Compensatory Liability Insurance, property liability insurance etc., prior to the 
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commencement of work. The Contractor shall provide the Contracting Officer copies of these required documents 

with his/her proposal and at other times where the COR deems necessary during the duration of the project. 

  

A.3.3 UTILITY LINES COMPLIANCE 

  

Where work conflicts with existing utility/service lines (above ground/below ground), the corresponding utilities 

company and the COR shall be notified and the Contractor shall obtain any necessary permits/ blue prints and 

cooperate with the utilities company/cemetery staff to avoid any damage or liability, and provide a safe work 

environment for his/her employees. Contractor is responsible for damages to utilities, above and below ground. 

  

A.3.4 GENERAL PARAMETERS 

  

(a) The Contractor is responsible to ensure that all work shall be done in a manner that safeguards all VA 

visitors, employees, and public. The Contractor shall be solely responsible for all actions initiated and/or 

completed by his/her employees.  Furthermore, the Contractor and his/her employees shall have a clear 

understanding of, and be sensitive to, such environmental issues as ground water contamination, wetlands, 

etc., and be consistent and fully compliant with all applicable Federal, State, County and City laws, 

ordinances, Right-to-Know laws, EPA guidelines, and regulations. 

 

(b) Damage to Government property: Contractors shall be responsible for replacement of any cemetery structure, 

to include:  turf, curb, road pavement, headstone or marker, permanent floral vases, valve boxes, control 

markers etc, which is chipped, marred, damaged and/or ruined at the fault of the Contractor and shall bear all 

costs associated with replacement and reinstallation. Any such damage shall be brought to the immediate 

attention of the appointed Contracting Officer Representative (COR) prior to repair, replacement, and 

installation. 

 

(c) Liability:  At the Government's discretion, the Contractor shall either repair or replace the property, or 

reimburse the Government the full amount for all property damage(s).  The Contractor shall be aware that 

Government property - beyond standard structures and equipment - also includes headstones, monuments, 

trees, plant beds, and turf, i.e. wounded trees or scalped turf, etc - as well as headstones - shall be repaired or 

replaced. 

 

(d) Contractors shall be responsible for cleaning cemetery structures, headstones, monuments, and roadways that 

are soiled or stained because of Contractor's performance.  The Contractor shall wash-down with water all 

soiled or stained structures, headstones, and monuments at the end of each workday. 

 

(e) Roadways shall be cleaned with a street sweeper each day as needed to keep the existing roads free from dirt 

and mud resulting from Contractor operations. No hazardous chemicals are to be used at anytime on 

Government property. The Contractor shall bear all costs associated with washing and cleaning. Any such 

washing/cleaning shall be brought to the immediate attention of the Contracting Officer Representative 

(COR) prior to washing/cleaning.  

 

(f) At the end of each day, the Contractor shall remove all debris from the cemetery site resulting from the work.  

The Contractor shall ensure at all times that rubbish and trash generated by the Contractor is kept clear of 

vehicular and pedestrian traffic throughout the site. The Government shall not provide receptacle(s) for 

disposal of debris related to this contract. The Contractor will be permitted to place his trash receptacle 

dumpsters in the COR approved "Contractor Staging Area". 

 

(g) Adequate warning devices, barricades, guards, flagmen or other necessary precautions shall be provided by 

the Contractor at all work sites to eliminate hazards and for the protection, safety, and warning of all public 

visitors, pedestrians, cemetery employees, and vehicular traffic within the area. 

 

(h) The Government may undertake or award other contracts for additional work at or near the site of work for 

this contract.  The Contractor shall fully cooperate with any other Contractors and with Government 
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employees and shall carefully adapt scheduling and performance of work, and needing any direction, it shall 

be provided by the COR(s).  The Contractor is responsible for reporting to the COR(s) any problems or 

questions that may arise with any other personnel on site during the period of performance of this contract. 

The Contractor shall not take it upon him or herself to resolve any problems or issues with other on-site 

Contractors or employees, but rather will leave it to the COR(s) to resolve the issue. 

 

(i) The Contractor (including his or her employees, sub-contractors, consultants or the like) shall not operate 

trucks, tractors, and other heavy equipment on any turf area except as provided in this contract to perform 

work or as authorized by the COR.  The Contractor will be responsible for repairing turf damage caused by 

the Contractor's equipment and staff at no additional cost to the government. 

 

A.3.5 WORK ENVIRONMENT 

  

(a) All work under this service contract will be performed primarily out-of-doors and personnel performing 

these services will be exposed to wind, sun, cold, dampness, frost, fog and rain.  These conditions at times 

may be extreme. The Contractor shall take all necessary precautions to protect his/her employees from the 

elements to the maximum practicable extent.  Inclement weather will not be considered an excusable delay in 

meeting specifications or project schedule.  The Contractor understands that it may be necessary to work 

throughout all weather conditions and to apply additional labor and equipment as necessary to meet 

deadlines, at no additional cost to the Government. 

 

(b) The Government reserves the right to order the contract work to cease once the surface conditions deteriorate 

to soggy or muddy conditions. Once the surface reaches this condition, it is non-productive for the 

Contractor to continue to fulfill the contract.  When the Government orders work to stop due to surface 

conditions, the Contractor may request a time extension to compensate for the number of days lost due to 

existing conditions. 

 

(c) Due to the sensitive mission of the cemetery, the work could occasionally involve contact with and/or 

exposure to grieving individuals. Contractor personnel must exercise and exhibit absolute decorum, 

composure and stability at all times. 

 

A.3.6 CONTRACTOR FURNISHED ITEMS 

  

(a) The Contractor is responsible for supplying all equipment, personnel, tools, supplies and materials necessary 

to perform the services required by this contract. 

 

(b) Contractor-furnished items necessary to perform work as required under this contract shall be furnished, 

maintained and operated by the Contractor and shall be consistent and fully compliant with all applicable 

OSHA, Federal, State, County, City laws, ordinances and regulations. 

 

(c) Materials and supplies procured for the performance of the contract by the Contractor shall be consistent and 

fully compliant with all applicable Federal, State, County, and City laws, ordinances and regulations. 

 

(d) Contractor Staging area will be located where approved by the COR.  Contractor may, with COR approval, 

install a 6' high chain link fence with gates around this entire area for duration of the project. Contractor shall 

base operations out of this staging area, using it for materials and equipment storage, administration, 

employee toilets, trash dumpster area, employee parking, employee lunch/break area, etc.  After completion 

of project work, Contractor is to remove fencing and restore area back to original condition. 

 

(e) The Contractor is responsible for the supply, maintenance and repair of all Contractor-owned equipment. 

This includes, minor maintenance/repair and minor operating parts for equipment such as lubrication, oil 

changes, spark plugs, gaskets, cotter pins/keys, electric extension cords, etc., to keep all equipment in good 

operational condition throughout the period of performance of this contract. 
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(f) The Contractor is responsible for ensuring that all of its motor vehicles and equipment meet State inspection, 

safety, licensing, registration, and insurance requirements. 

 

(g) Electricity:  In case the Contractor requires electricity while in performance of this contract, the Contractor 

shall provide and utilize portable generators as necessary to complete the work.  If Contractor hookup to 

Bath National Cemetery's electrical distribution system is approved by COR, Contractor is to provide all 

necessary connections and complete connection work in accordance with NEC requirements, and at no cost 

to the Government.  Such connection is to be via a Contractor installed meter, with the Contractor providing 

monthly reimbursement to the cemetery based on metered quantity usage multiplied by the electric rate in 

effect during that month. 

 

(h) Water:  Water will be provided for this project at no cost to the Contractor.  The Contractor shall be 

responsible for all hoses and connections to the site’s water system at no cost to the Government.  If it 

becomes apparent that the Contractor is wasting a large amount of water, the free water rights will be 

withdrawn and the Contractor will then be required to hook to the water system using his water meter. Such 

connection is to be via a Contractor installed meter, with the Contractor providing monthly reimbursement to 

the cemetery based on metered quantity usage multiplied by the water rate in effect during that time period. 

 

(i) Refuse Facilities: The Contractor shall provide his/her OWN refuse facilities of which will be located only in 

the COR approved "Staging Area". Contractor shall not place dumpsters or refuse facilities in any other 

location at the cemetery other than the approved staging area. The Contractor is required to dispose of all 

debris and other waste materials generated by his/her work at a licensed off-site landfill unless otherwise 

directed by the COR. The Government will not provide receptacles for disposal of debris because of the 

services provided under this contract. In case of Hazardous Materials, the Contractor is required to obtain 

required disposal permits from the State regulatory agency. 

 

(j) Portable Chemical Toilets: The Contractor shall provide portable chemical toilets for use by workmen as 

necessary to comply with applicable OSHA requirements. These portable toilet facilities shall be kept clean 

and free of excessive odors, insects, etc. Portable toilet facilities will be located in the COR approved 

Contractor Staging Area only - it is not permissible to locate portable toilet facilities in any other locations 

throughout the cemetery. Use of the permanent cemetery toilet facilities by workmen is strictly prohibited 

throughout the duration of this contract. 

 

(k) Only Contractor’s equipment and supplies (property) required performing work under this contract shall be 

stored at the Contractor's designated storage area at the end of each workday. No Contractor equipment 

maintenance repairs of any kind can be done on cemetery property without the prior approval of the COR. 

 

A.4       CONTRACTOR PERSONNEL 

 

A.4.1 Conduct: Contractor personnel are required to adhere to the following standards of dress, conduct, supervision 

and training while performing work on Government property. Any violations shall be subject to immediate 

enforcement action by the Contracting Officer if these standards are not adhered to. Contractor shall be 

responsible for training and safety precautions prescribed by OSHA regarding safety equipment and devices. 

Contractor personnel shall: 

  

(i) Be fully clothed at all times, to include upper garment to cover body from the waist to the neck and long 

pants or slacks. Garments, which have a message, slogan or printing of any kind other than the Contractor's 

business attire, are prohibited.  Uniforms are acceptable.   

  

(j) Maintain a neat and professional appearance throughout its workforce, vehicles, equipment, and maintenance 

areas.  Uniforms are acceptable.  If uniforms are used, they must be in unison among all employees. 

  

(k) Not engage in loud or boisterous behavior, angry outbursts or use profane or abusive language at anytime on 

Government premises. Playing radios and/or electronic games/devices shall only be done at lunchtime and in 
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a designated break area. Due to the sensitive mission of the cemetery, Contractor employees will come into 

daily contact with grieving individuals, therefore Contractor employees will exercise and exhibit absolute 

decorum, courtesy, and respect while within the cemetery or at its perimeter or entrances.  Inquiries from 

cemetery visitors shall be politely referred to Government cemetery staff. Gratuities of any kind are strictly 

prohibited. 

  

(l) Consume food and beverage only within areas designated by the COR(s). Intoxication, and violence or 

criminal acts of any kind will not be tolerated and is cause for immediate removal from Government 

property. USE OR SALE OF INTOXICATING BEVERAGES AND/OR DRUGS IS STRICTLY 

PROHIBITED AND SHALL FORM THE BASIS FOR IMMEDIATE CONTRACT 

ENFORCEMENT ACTION, TO INCLUDE IMMEDIATE REMOVAL FROM THE CEMETERY, 
and use of tobacco products is only allowed in specific areas designated by the COR. 

  

(m) Only take breaks/rest periods and lunch breaks at the Contractor Staging Area, not in the field.  Workers are 

to utilize Contractor provided temporary chemical toilet facilities located only in the Contractor Staging 

Area.  Misconduct shall form the basis for immediate contract enforcement action, to include immediate 

removal from the cemetery.   

 

(n) Dignity Clause: 

Every action by contractor personnel at a national cemetery must be performed with the special care, 

reverence, dignity, and respect that acknowledges the cemetery as the final resting place that commemorates 

the service and sacrifice that service members, Veterans and their families made for our Nation.  Critically 

important is the awareness required of the Contractor employees of the remains buried in the grounds where 

the work is performed.  The utmost care must be given to these remains and the headstones and flat grave 

markers that mark those gravesites and memorialize the service of individuals.  

 

Contractors cannot walk, stand, lean, sit or jump on headstones or markers.  Nor can they drive over 

them.  Contractor personnel should use tools approved by the Contracting Officer Representative (COR), 

such as shovels, pry bars or pinch bars to lift flat markers out of the ground; pick axes are not an 

acceptable tool.  

 

A.4.2 Worker parking:  All Contractor employees are to park only in the COR approved Contractor Staging Area 

identified for this project. Workers are not allowed to park throughout the cemetery grounds. Violation of this 

requirement shall form the basis for immediate contract enforcement action to include removal from the cemetery. 

 

A.4.3 Responsibilities & Violations: The Contractor is responsible to ensure that his/her employees (including 

Contractor Consultants, sub-Contractors, etc.) are aware of all the terms and conditions set forth in the contract 

regarding their performance and conduct. Any violation of Contractor conduct requirements may result in contract 

termination with possible repercussions, including costs incurred, debarment, or fines. 

 

A.4.4 Time is of the essence. The Contractor shall be aware of the intensive labor and equipment requirements needed 

to meet contract specifications.  Inclement weather is not an excuse for not meeting specifications. Contractor 

shall be responsible to provide at no additional costs, labor and equipment as necessary to meet deadlines. The 

Contractor shall use any additional resources necessary to meet or return to specified work requirements after 

special events and/or services. The Contractor shall determine the number of employees and the amount and kinds 

of equipment needed during the period of performance. 

  

A.4.5 Labor: In accordance with 52.222-41, Service Contract Act, the Contractor shall be aware of the requirements 

needed to meet the contract specifications.  If union work force is utilized, the Contractor will insure the contract 

between his or her company has a no strike clause to insure the contract between the Contractor and the Cemetery 

is met. If at anytime the Contractor becomes aware, anticipates or plans any changes within his/her company or 

personnel that might impact the performance of this contract, the Contractor shall immediately notify the 

Contracting Officer. 
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A.4.6 Safety: Matters related to safety, and any actions of the Contractor, must meet all safety requirements of Baths 

National Cemetery's Safety Officer, Department of Veterans Affairs, OSHA, and the State of New York. It is 

incumbent upon the Contractor to be familiar with these requirements.  "Safety" shall also include the Contractor 

having a safety representative who maintains regular and routine contact with the Safety Officer at Bath National 

Cemetery. 

(END OF STATEMENT OF WORK)  
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B.4  INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE AND BONDS 

  (a) Bidding materials consisting of drawings, specifications and contract forms may be obtained by qualified General 

(Prime) Contractors interested in submitting bids direct to the Department of Veterans Affairs.  A maximum of 3 sets may 

be issued when requested.  Up to 2 sets of drawings and specifications will be furnished upon request to subcontractors for 

their use in preparing subbids for General (Prime) Contractors.  Suppliers and subcontractors listed above shall show in 

their requests the work or equipment for which they intend to prepare subbids. 

  (b) One set of drawings and specifications may be obtained by Builders Exchanges, Chambers of Commerce, Quantity 

Surveyors, trade and microfilming organizations. 

  (c) Bidding materials may be obtained only upon written application to the issuing office.  Bidders should allow 5 

working days after receipt of their request by the issuing office for reproduction, in addition to mail delivery time when 

requesting bidding material. 

  (d) Subcontractors, material firms and others interested in preparing subbids may, upon application to the issuing office, 

obtain a list of organizations, such as Builders Exchanges, Chambers of Commerce, Contractors and others, who have 

received bidding materials. 

  (e) While no deposit will be necessary, return of the bidding material, postage prepaid, to the issuing office within 10 

days after date of opening bids will be required.  In case no bid is to be submitted, the return of the bidding material, as 

soon as this fact has been determined and before the date of opening bids, is requested.  If you decide not to bid on this 

project, please advise the issuing office of your reasons (the contracting officer should modify accordingly if a deposit is 

required). 

  (f) If the contract will exceed $100,000 (see FAR 28.102-1 for lesser amount), the bidder to whom award is made will be 

required to furnish two bonds, a Payment Bond, SF 25A, and a Performance Bond, SF 25, each in the penal sum as noted 

in the General Conditions of the Specification. Copies of SFs 25 and 25A may be obtained upon application to the issuing 

office. 

DESCRIPTION OF WORK: 

Magnitude of Construction: between $100,000 and $250,000. 
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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO 

BIDDERS/OFFERORS 

2.1 General Instructions, Evaluation Process, and Proposal Submittal Instruction : 

General Instructions 

1. NOTICE TO PROSPECTIVE CONTRACTOR(S):  Prospective awardees MUST be registered with SAM at 

http://www.sam.gov, Prior to Award and through final payment, and the Online Representations and Certifications 

Application (ORCA) at http://www.sam.gov prior to award and through final payment.  Contract will not be awarded 

until SAM registration has been completed.  

2. GOVERNMENT INVOICE ADDRESS:   

All invoices from the contractor shall be sent electronically by following instruction as stated at website:  
http://www.fsc.va.gov/einvoice.asp  
OB10 link: http://www.ob10.com/us/en/veterans-affairs/ 
See VAAR clause 852.232-72 Electronic Submission of Payment Requests (NOV 2012). 
 

3. All proposals must be submitted through the Department of Veterans Affairs - Electronic 

Management System (eCMS) Vendor Portal website in order to be considered for award.  

https://www.vendorportal.ecms.va.gov 

3.1. Please go to the VA eCMS Vendor Portal website at https://www.vendorportal.ecms.va.gov  to register.  

Once on the webpage, proceed to the Vendor Portal Login section located on the far left side of the webpage and click 

on ‘Request a user account’ to register.  In the event an Offeror is unable to submit a proposal through the Vendor 

Portal domain, prior to the proposal closing date, contact the VAAS helpdesk at 1-877-634-3739, or via email at 

VA.Acquisition.Systems@va.gov. Submission of proposals through email will not be accepted.  Proposal 

transmission/uploads must be completed by the date/time specified.  Late or incomplete Proposals will not be 

considered.  

3.2. If Offerors are still unable to submit a proposal through VA eCMS Vendor Portal, the Offerors may submit a 

CD version of their proposal package as long as VA eCMS Vendor Portal registration requirements have been fulfilled 

and Offerors have contacted the VAAS helpdesk for assistance in their submission of a proposal.  A copy of the email 

correspondence with the VAAS helpdesk will be forwarded to the Contracting Officer, Iris Chen at iris.chen1@va.gov as 

proof of email correspondence.  If a phone conversation with the VAAS helpdesk proves unsuccessful in an Offeror’s 

ability to submit a proposal prior to the closing date via Vendor Portal, the Offeror shall submit to the Contracting 

Officer correspondence that contains the date, time, and name of helpdesk representative the Offeror contacted to 

include the reasons why the Offeror could not submit a proposal via the Portal.  This document will be submitted 

together with the CD version of the proposal. In the event an Offeror has not requested proposal submission assistance 

to the VAAS help desk prior to the closing date, nor has submitted correspondence that identifies reasons why the 

Offeror could not submit a proposal via Vendor Portal,  the Offeror will be considered non responsive and the CD version 

of the proposal will not be accepted. 

http://www.fsc.va.gov/einvoice.asp
http://www.ob10.com/us/en/veterans-affairs/
https://www.vendorportal.ecms.va.gov/
mailto:iris.chen1@va.gov
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3.3. If a CD version of the proposal is accepted by the Contracting Officer, the CD version of the proposal may be 

submitted as an MS Word document.  If PDF is preferred, then each Section submitted shall be a separate file.  For 

example, all required licenses, technical proposal, Past Performance Questionnaires, shall all be under separate files and 

shall be classified as such.  The CD shall be categorized in a manner where it is easy to ascertain.  Offers who meet stated 

requirements may submit a CD version of their proposals at the address specified in Block 7 of SF 1442, or if hand 

carried, to the address shown in block 7, until the date and time specified in SF1442.  CAUTION - LATE Submissions, 

Modifications, and Withdrawals:  See provision 52.212-1.  All offers are subject to all terms and conditions of this 

solicitation.  Offers authorized to submit CD versions of their proposals are to submit their proposals to the Contracting 

Officer's Office, i.e., the Issuing Office address that appears in Block 7 of the SF-1442 above.  

NOTE: if for some reason you want to edit your submission in vendors portal, you must resubmit  all documents again. 

Adding a document might delete the previous submittal. 

3.4. The proposal package should contain the following: 

 SF-1442 with completed and also fill in the DUNS , POC and Email. 

 Acknowledgement of any Amendments. 

 Price Proposal for all items in the Schedule of Prices. (section B.2) 

 Technical proposal – 2 copies (see below for instructions) 
1. One copy of the technical proposal should NOT identify any of the company’s name, address 

or logo. 

 Past Performance Questionnaire. Fill out and return with Proposal Package. (Attachment H) 

 Completed FAR Provision 52.212-3 “Certifications and Representations” and/or indicate whether contractor 
has completed the annual representations and certifications electronically at http://www.sam.gov. 

 Required Licenses, Bond-if needed, Insurance, Resumes, etc. 
 

Please upload all documents as one file except the redacted identifiable information tech 

proposal, which should be separate. 
 

4. QUESTIONS: All questions pertaining to this solicitation shall be submitted via email to Iris.Chen1@va.gov no later 

than 04/09/2015 at 2:00 p.m. EST.  Responses to all questions received by this date will be posted on FedBizOops within 

two (2) business days following 04/09/2015.  No questions will be answered by phone calls and no questions will be 

accepted after that date. 

Please note – If any of the Proposal Package information is not provided by the proposal due date, your proposal 

package may be found Technically Unacceptable. 

5. LIMITATIONS ON SUBCONTRACTING – MONITORING AND COMPLIANCE: 

This contract includes (VAAR) 852.219-10, VA Notice of Total Service-Disabled Veteran-Owned Small Business Set- Aside.  

The contractor is advised in performing contract administration functions, the CO may use the services of a support 

contractor(s) retained by VA to assist in assessing the contractor’s compliance with the limitations on subcontracting or 

percentage of work performance requirements specified in the clause.  To that end, the support contractor(s) may 

require access to contractor’s offices where the contractor’s business records or other proprietary data are retained and 

to review such business records regarding the contractor’s compliance with this requirement.  All support contractors 

conducting this review on behalf of VA will be required to sign an “Information Protection and Non-Disclosure and 

http://www.sam.gov/
mailto:Iris.Chen1@va.gov
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Disclosure of Conflicts of Interest Agreement” to ensure the contractor’s business records or other proprietary data 

reviewed or obtained in the course of assisting the CO in assessing the contractor for compliance are protected to 

ensure information or data is not improperly disclosed or other impropriety occurs.  Furthermore, if VA determines any 

services the support contractor(s) will perform in assessing compliance are advisory and assistance services as defined in 

FAR 2.101, Definitions, the support contractor(s) must also enter into an agreement with the contractor to protect 

proprietary information as required by FAR 9.505-4, Obtaining Access to Proprietary Information, paragraph (b).  The 

contractor is required to cooperate fully and make available any records as may be required to enable the CO to assess 

the contractor’s compliance with the limitations on subcontracting or percentage of work performance requirement. 

Evaluation Process For Award 

Evaluation Process:  

Proposals will be evaluated in accordance with FAR 15.305 Proposal Evaluation. 

-SF1442 – original signature, and; Contract Administration Data; DUNS Number, and Solicitation complete 

with acknowledgement of Solicitation Amendments (if applicable). 

-Pricing shall be submitted as requested in the Schedule of Supplies/Services. 

The Government intends to award a purchase order resulting from this solicitation using the evaluation method “Lowest 

Price Technically Acceptable.”  This method is appropriate when best value is expected to result from selection of the 

technically acceptable offer with the lowest evaluated cost/price.  Offers will be evaluated for acceptability but not ranked 

using the non-cost/price factors. Evaluation factors and significant sub factors that establish the requirements of 

acceptability are set forth below.  Award will be made on the basis of the lowest evaluated price of proposals meeting or 

exceeding the acceptability standards for non-cost factors (FAR 15.101-2).  The following factors shall be used to 

evaluate offerors on a lowest cost, technically acceptable bases in accordance with FAR 15.101-2: 

A. Price 

 

B. Technical Qualifications: Technical capability will be evaluated to determine the extent to which it demonstrates a 

clear understanding of all features involved in performance of the requirements identified in the SOW.  The proposal 

should not simply restate the Government’s requirements, but it should describe, in detail, how the Offeror intends to 

meet the requirements. The following will be evaluated: 

 Experience of company in performing this type of work?  Have you done/performed services for a cemetery in the 

past or other Federal facility in the past?  Have at least 5 years experience in concrete/roadway/drainage 

construction?  Please explain/elaborate. See SOW for more information of what is needed. 

 Qualification of Technical/key Personnel (resumes of key personnel, training, experience, certifications) 

 Sufficient Personnel/Equipment (list) 

 Performance Plan: 

Submit a detailed performance plan to indicate how the contractor plans to meet the goals of the cemetery (i.e. 

Quality Control Plan, performance schedule, site staging, etc. (see SOW)). The contractor’s proposal will be 

evaluated on how well it meets the performance goals of this contract.  

  

C. Past Performance: Past performance will be evaluated for quality, schedule (ie recent), price control, business 

relations, management and relevance (ie experience in providing services similar in size, scope, and complexity as 

described in the SOW).  If no past performance information is readily available, the Offeror’s past performance will 
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be evaluated as Neutral.  FAR 15.305(a)(2) will be used to evaluate past performance of prospective offerors.  

Responsibility determination will be made in accordance with FAR 9.1 Responsible Prospective Contractors. 

i. Provide at least three (3) references to include same or similar work.   

Use Past Performance Questionnaire (Attachment H). You must include accurate and current POC name, telephone 

numbers and email addresses for each reference. 

Note: The Government will research information and data bases to aid in establishing contractor’s responsibility 

and ability to perform. The databases include, but are not limited to Experian, PPIRS, EPLS, VetBiz and SBA. 

Offerors shall also provide a copy of their insurance with bid proposal, or before an award. 

Proposal Submittal Instruction 

See table below to summarize how to submit a proposal. 

Volume  Factor File Name on CD Page Limitations 

Volume I.A Technical Qualifications: 

answers to the above 

and Required Cert.,  

Licenses, Resumes, etc. 

Tech.doc/pdf 20 

Volume I.B Technical Qualifications: 

answers to the above 

and Required Cert.,  

Licenses, Resumes, etc.- 

no logos, names 

Tech no logo.doc/pdf 20 

Volume II Past Performance Past Perf.doc/pdf Up to 6 page narrative for 

Prime and 6 pages each Sub 

(if any). 

Volume III Price Price.xls/pdf/doc No Limits 

Volume IV Signed SF-1442, Bond- if 

needed, Insurance, other 

docs, FAR Provision 

52.212-3, etc. 

ReqDocs.doc/pdf No Limits 

Please upload all as one file except the redacted identifiable information tech proposal, 
which should be separate. 
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2.2 ADDITIONAL REQUIREMENTS FOR BAR CHART SCHEDULE 

  A. Original Schedule:  The following information shall be furnished as minimum for each activity on the initial bar chart 

schedule. 

 

    -   Activity Description 

    -   Estimated Duration 

    -   Responsibility (Trade) and Manpower (Crew size) 

    -   Planned Start and Completion Dates 

    -   Activity Cost 

   

B. Updated Schedules and Updating Procedures 

    (1) The contractor shall submit, at intervals of 30 calendar days, an updated bar chart schedule of the actual 

construction progress.  The bar chart schedule shall show the activities or portions of activities started and/or completed 

during the reporting period and their updated monetary percentage value(s) as a basis for the contractor's monthly progress 

report (payment request). 

    (2) The contractor shall adjust the activity bars on the bar chart schedule to reflect the actual progress and the remaining 

activity durations. The updated bar chart schedule shall show at a minimum the following: 

   - Actual start and completion dates for activities started and/or completed during the reporting period. 

   - VA issued changes to the original contract requirements that change the contractor's original sequence of work. 

   - Contractor changes in work sequence, durations, responsibility, manpower, and activity costs. 

 

C. All contract changes durations proposed by the contractor shall be reviewed and approved by the Contracting Officer 

prior to insertion into the updated bar chart schedule.  The updated bar chart schedule shall include all contract changes 

issued during the reporting period. 

(End of Clause) 

2.3  52.216-1 TYPE OF CONTRACT (APR 1984) 

  The Government contemplates award of a firm fixed price contract resulting from this solicitation. 

(End of Provision) 

2.4  52.222-5  CONSTRUCTION WAGE RATE REQUIREMENTS—SECONDARY SITE OF 

THE WORK (May 2014) 

(a) 

(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary site of the 

work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Construction Wage Rate Requirements, of 

this solicitation. 

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, the offeror 

shall request a determination from the Contracting Officer. 

(b) 

(1) If the wage determination provided by the Government for work at the primary site of the work is not 

applicable to the secondary site of the work, the offeror shall request a wage determination from the Contracting 

Officer. 
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(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a wage 

determination for a secondary site of the work. 

(End of Provision) 

2.5 52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE 

EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 

  (a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 

Requirements for Construction clause of this solicitation. 

  (b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 

workforce in each trade on all construction work in the covered area, are as follows: 

Goals for minority participation for each trade Goals for female participation for each trade 

1.2% 6.9 % 

  These goals are applicable to all the Contractor's construction work performed in the covered area.  If the Contractor 

performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the goals 

established for the geographical area where the work is actually performed.  Goals are published periodically in the 

Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract Compliance 

Programs office. 

  (c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be 

based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required by 

the clause entitled "Affirmative Action Compliance Requirements for Construction," and (3) its efforts to meet the goals.  

The hours of minority and female employment and training must be substantially uniform throughout the length of the 

contract, and in each trade.  The Contractor shall make a good faith effort to employ minorities and women evenly on 

each of its projects.  The transfer of minority or female employees or trainees from Contractor to Contractor, or from 

project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive 

Order 11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be measured against the 

total work hours performed. 

  (d)  The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract Compliance, 

U.S. Department of Labor, within 10 working days following award of any construction subcontract in excess of $10,000 

at any tier for construction work under the contract resulting from this solicitation. The notification shall list the— 

    (1) Name, address, and telephone number of the subcontractor; 

    (2) Employer's identification number of the subcontractor; 

    (3) Estimated dollar amount of the subcontract; 

    (4) Estimated starting and completion dates of the subcontract; and 

    (5) Geographical area in which the subcontract is to be performed. 

  (e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Bucks County, PA. 

 

(End of Provision) 
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2.6  52.225-10 NOTICE OF BUY AMERICAN REQUIREMENT—CONSTRUCTION 

MATERIALS (MAY 2014) 

  (a) Definitions. "Commercially available off-the-shelf (COTS) item," "construction material," "domestic construction 

material," and "foreign construction material," as used in this provision, are defined in the clause of this solicitation 

entitled "Buy American—Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9). 

  (b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of 

the Buy American statute should submit the request to the Contracting Officer in time to allow a determination before 

submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs (c) 

and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination regarding the 

inapplicability of the Buy American statute before submitting its offer, or has not received a response to a previous 

request, the offeror shall include the information and supporting data in the offer. 

  (c) Evaluation of offers.  

    (1) The Government will evaluate an offer requesting exception to the requirements of the Buy American statute, based 

on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage 

of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 

    (2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based 

on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror 

that did not request an exception based on unreasonable cost. 

  (d) Alternate offers.  

    (1) When an offer includes foreign solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may 

submit an alternate offer based on use of equivalent domestic construction material. 

    (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and 

a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for 

the offer that is based on the use of any foreign construction material for which the Government has not yet determined an 

exception applies. 

    (3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at 

FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic 

construction material, and the offeror shall be required to furnish such domestic construction material. An offer based on 

use of the foreign construction material for which an exception was requested— 

      (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 

      (ii) May be accepted if revised during negotiations. 

(End of Provision) 

2.7 52.228-1 BID GUARANTEE (SEP 1996) 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause 

for rejection of the bid. 

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 

sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 

irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. The 

Contracting Officer will return bid guarantees, other than bid bonds— 
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(1) To unsuccessful bidders as soon as practicable after the opening of bids; and 

(2) To the successful bidder upon execution of contractual documents and bonds (including any necessary coinsurance 

or reinsurance agreements), as required by the bid as accepted. 

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $30,000.00, whichever is less. 

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, 

fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the 

bidder, the Contracting Officer may terminate the contract for default. 

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that exceeds 

the amount of its bid, and the bid guarantee is available to offset the difference. 

(End of Provision) 

2.8  52.236-27  SITE VISIT (CONSTRUCTION)  (FEB 1995) 

  (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the 

Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged 

and expected to inspect the site where the work will be performed. 

  (b) Site visits will be on 04/07/2015 at 10am: 

COR Name: Mark Schultz 

Address: Bath National Cemetery 

San Juan Ave 

Bath, NY 14810 

Telephone: (607) 664-4853 Email: Mark.Schultz@va.gov.  

(End of Provision) 

2.9  RESEVED 

2.10  52.236-28  PREPARATION OF PROPOSALS—CONSTRUCTION (OCT 1997) 

  (a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 

manually signed. The person signing a proposal must initial each erasure or change appearing on any proposal form. 

  (b) The proposal form may require offerors to submit proposed prices for one or more items on various bases, 

including— 

    (1) Lump sum price; 

    (2) Alternate prices; 

    (3) Units of construction; or 

    (4) Any combination of paragraphs (b)(1) through (b)(3) of this provision. 

  (c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal being 

rejected without further consideration. If a proposal on all items is not required, offerors should insert the words "no 

proposal'' in the space provided for any item on which no price is submitted. 

  (d) Alternate proposals will not be considered unless this solicitation authorizes their submission. 

(End of Provision) 

 

mailto:Mark.Schultz@va.gov
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2.11  852.233-70 PROTEST CONTENT/ALTERNATIVE DISPUTE RESOLUTION (JAN 2008)    

(a) Any protest filed by an interested party shall: 

(1) Include the name, address, fax number, and telephone number of the protester; 

(2) Identify the solicitation and/or contract number; 

(3) Include an original signed by the protester or the protester’s representative and at least one copy; 

(4) Set forth a detailed statement of the legal and factual grounds of the protest, including a description 

of resulting prejudice to the protester, and provide copies of relevant documents; 

(5) Specifically request a ruling of the individual upon whom the protest is served; 

(6) State the form of relief requested; and 

(7) Provide all information establishing the timeliness of the protest. 

(b) Failure to comply with the above may result in dismissal of the protest without further consideration. 

(c) Bidders/offerors and contracting officers are encouraged to use alternative dispute resolution (ADR) 

procedures to resolve protests at any stage in the protest process. If ADR is used, the Department of Veterans 

Affairs will not furnish any documentation in an ADR proceeding beyond what is allowed by the Federal 

Acquisition Regulation. 

(End of Provision)  

2.12  852.233-71 ALTERNATE PROTEST PROCEDURE (JAN 1998)  

As an alternative to filing a protest with the contracting officer, an interested party may file a protest with the 

Deputy Assistant Secretary for Acquisition and Materiel Management, Acquisition Administration Team, 

Department of Veterans Affairs, 810 Vermont Avenue, NW., Washington, DC 20420, or for solicitations issued 

by the Office of Construction and Facilities Management, the Director, Office of Construction and Facilities 

Management, 810 Vermont Avenue, NW., Washington, DC 20420. The protest will not be considered if the 

interested party has a protest on the same or similar issues pending with the contracting officer. 

(End of Provision) 

2.13  VAAR 852.270-1  REPRESENTATIVES OF CONTRACTING OFFICERS (JAN 2008) 

  The contracting officer reserves the right to designate representatives to act for him/her in furnishing technical guidance 

and advice or generally monitor the work to be performed under this contract. Such designation will be in writing and will 

define the scope and limitation of the designee's authority. A copy of the designation shall be furnished to the contractor. 

(End of Provision) 
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2.14  LIMITATIONS ON SUBCONTRACTING-- MONITORING AND COMPLIANCE (JUN 

2011) 

This solicitation includes . Accordingly, any contract resulting from this solicitation will include this clause. The 

contractor is advised in performing contract administration functions, the CO may use the services of a support 

contractor(s) retained by VA to assist in assessing the contractor's compliance with the limitations on subcontracting or 

percentage of work performance requirements specified in the clause. To that end, the support contractor(s) may require 

access to contractor's offices where the contractor's business records or other proprietary data are retained and to review 

such business records regarding the contractor's compliance with this requirement. All support contractors conducting this 

review on behalf of VA will be required to sign an “Information Protection and Non-Disclosure and Disclosure of 

Conflicts of Interest Agreement” to ensure the contractor's business records or other proprietary data reviewed or obtained 

in the course of assisting the CO in assessing the contractor for compliance are protected to ensure information or data is 

not improperly disclosed or other impropriety occurs. Furthermore, if VA determines any services the support 

contractor(s) will perform in assessing compliance are advisory and assistance services as defined in FAR 2.101, 

Definitions, the support contractor(s) must also enter into an agreement with the contractor to protect proprietary 

information as required by FAR 9.505-4, obtaining access to proprietary information, paragraph (b). The contractor is 

required to cooperate fully and make available any records as may be required to enable the CO to assess the contractor's 

compliance with the limitations on subcontracting or percentage of work performance requirement. 

(End) 

2.15 52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  (FEB 

1998) 

  This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they 

were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned 

that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or 

offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier 

and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be 

accessed electronically at this/these address(es): 

 

FAR 

Number 

Title Date 

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH 

LANGUAGE 

APR 1991 

52.214-35 SUBMISSION OF OFFERS IN U.S. CURRENCY APR 1991 

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 

TO ENSURE EQUAL EMPLOYMENT 

FEB  1999 

52.225-25 PROHIBITION ON CONTRACTING WITH ENTITIES 

ENGAGING IN CERTAIN ACTIVITIES OR 

TRANSACTIONS RELATING TO IRAN—

REPRESENTATION AND CERTIFICATIONS  
 

DEC 2012 
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52.233-2 SERVICE OF PROTEST  SEP 2006 

 (End of Provision) 
 

REPRESENTATIONS AND CERTIFICATIONS 

3.1  52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEC 2014) 

(a) 

(1) The North American Industry classification System (NAICS) code for this acquisition is ____________ [insert NAICS 

code]. 

(2) The small business size standard is ____________ [insert size standard]. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or 

service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b) 

(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of this 

provision applies. 

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in the System for 

Award Management (SAM), and has completed the Representations and Certifications section of SAM electronically, the 

offeror may choose to use paragraph (d) of this provision instead of completing the corresponding individual 

representations and certification in the solicitation. The offeror shall indicate which option applies by checking one of the 

following boxes: 

[_] (i) Paragraph (d) applies. 

[_] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 

in the solicitation. 

(c)  

(1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-

fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 



          

 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 

provision applies to solicitations expected to exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 

52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

(A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation. 

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the 

contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 

which the place of performance is specified by the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 

specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations 

when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast 

Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 

contract will be performed in the United States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 

clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 

construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 

solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 

contract is not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 

specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 

Products Under Service and Construction Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 

use of, EPA- designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 



          

 

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 

III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I 

applies. 

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II 

applies. 

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III 

applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 

52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 

applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to 

Iran—Representation and Certification. This provision applies to all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 

applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 

educational institutions. 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

___ (i) 52.204-17, Ownership or Control of Offeror.  

___ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

___ (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Certification. 

___ (iv) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Certification. 

___ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-Designated 

Products (Alternate I only). 

___ (vi) 52.227-6, Royalty Information. 

___ (A) Basic. 

___ (B) Alternate I. 

___ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM Web site accessed through 

https://www.acquisition.gov . After reviewing the SAM database information, the offeror verifies by submission of the offer that the 

representations and certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this 

https://www.acquisition.gov/


          

 

provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation 

(including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and 

are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, 

identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in 

this offer and are current, accurate, and complete as of the date of this offer. 

FAR Clause Title Date Change 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications posted on SAM. 

 (End of Provision) 

3.2  52.209-5 CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010) 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that— 

 (i) The Offeror and/or any of its Principals— 

(A) Are [ ] are not [ ] presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 

contracts by any Federal agency; 

(B) Have [ ] have not [ ], within a three-year period preceding this offer, been convicted of or had a civil judgment 

rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, 

or performing a public (Federal, State, or local) contract or subcontract; violation of Federal or State antitrust statutes 

relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of 

records, making false statements, tax evasion, violating Federal criminal tax laws, or receiving stolen property (if offeror 

checks "have," the offeror shall also see 52.209-7, if included in this solicitation); 

(C) Are [ ] are not [ ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 

commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision; and 

(D) Have [ ], have not [ ], within a three-year period preceding this offer, been notified of any delinquent Federal 

taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied. 

(1) Federal taxes are considered delinquent if both of the following criteria apply: 

(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not 

finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the 

liability, the liability is not finally determined until all judicial appeal rights have been exhausted. 

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax 

liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection action 

is precluded. 

(2) Examples. 

(i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec. 6212, which entitles the taxpayer 

to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a final tax liability. 

Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer has exercised all judicial 

appeal rights. 

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been 

issued a notice under I.R.C. Sec. 6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals 

contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In the 

course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had no prior 

opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should the taxpayer 

seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights. 

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec. 6159. The taxpayer is making 

timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the taxpayer 

is not currently required to make full payment. 

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection 

action is stayed under 11 U.S.C. 362 (the Bankruptcy Code). 

(ii) The Offeror has [ ] has not [ ], within a 3-year period preceding this offer, had one or more contracts 

terminated for default by any Federal agency. 

 (2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having 

primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head 

of a division or business segment; and similar positions). 



          

 

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE 

UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY 

RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES 

CODE. 

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, 

the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed 

circumstances. 

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding 

of an award under this solicitation. However, the certification will be considered in connection with a determination of 

the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional information as 

requested by the Contracting Officer may render the Offeror nonresponsible. 

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of an 

Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 

dealings. 

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed 

when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to 

other remedies available to the Government, the Contracting Officer may terminate the contract resulting from this 

solicitation for default. 

(End of Provision) 

3.3 52.211-1 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF 

FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS, 

FPMR PART 101-29 (AUG 1998) 
(a) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, FPMR Part 101-29, and 

copies of specifications, standards, and commercial item descriptions cited in this solicitation may be obtained for a fee 

by submitting a request to— 

GSA Federal Supply Service 

Specifications Section, Suite 8100 

470 East L'Enfant Plaza, SW 

Washington, DC 20407 

Telephone (202) 619-8925 

Facsimile (202) 619-8978. 

(b) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued this 

solicitation, a single copy of specifications, standards, and commercial item descriptions cited in this solicitation may be 

obtained free of charge by submitting a request to the addressee in paragraph (a) of this provision. Additional copies will 

be issued for a fee. 

 (End of Provision) 

 

 

GENERAL CONDITIONS 

4.1 SBA ACT 8(d)(13)(B) 

(B) NOTICE.—  

(i) IN GENERAL.—A prime contractor for a covered contract shall notify in writing the contracting officer for the covered contract 

if the prime contractor pays a reduced price to a subcontractor for goods and services upon completion of the responsibilities of the 

subcontractor or the payment to a subcontractor is more than 90 days past due for goods or services provided for the covered 

contract for which the Federal agency has paid the prime contractor.  

(ii) CONTENTS.—A prime contractor shall include the reason for the reduction in a payment to or failure to pay a subcontractor in 

any notice made under clause (i). 



          

 

4.2  52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 

  The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the Contractor 

receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 30 

days.  The time stated for completion shall include final cleanup of the premises. 

(End of Clause) 

4.3  52.219-28  POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUL 2013) 

  (a) Definitions. As used in this clause— 

  Long-term contract means a contract of more than five years in duration, including options. However, the term does not include 

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to 

exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority. 

  Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the 

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not 

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns 

are primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including 

volume of business, number of employees, financial resources, competitive status or position, ownership or control of materials, 

processes, patents, license agreements, facilities, sales territory, and nature of business activity. 

  (b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall 

rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence 

of any of the following: 

    (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this 

clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 

    (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the 

contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract. 

    (3) For long-term contracts— 

      (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

      (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 

  (c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation 

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business 

size standard corresponding to this NAICS code can be found at http://www.sba.gov/content/table-small-business-size-standards. 

  (d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other 

than a construction or service contract, is 500 employees. 

  (e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by paragraph (b) of 

this clause by validating or updating all its representations in the Representations and Certifications section of the System for Award 

Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the Contractor's current status. The 

Contractor shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data 

have been validated or updated, and provide the date of the validation or update. 

  (f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may, 

but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 

http://www.sba.gov/content/table-small-business-size-standards


          

 

  (g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in SAM for the 

NAICS code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the 

contracting office, along with the contract number and the date on which the rerepresentation was completed: 

  The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 221310 assigned to contract number . 

[Contractor to sign and date and insert authorized signer's name and title]. 

(End of Clause) 

4.4  RESERVED 

 

4.5  52.225-9 BUY AMERICAN—CONSTRUCTION MATERIALS (MAY 2014) 

  (a) Definitions. As used in this clause— 

  "Commercially available off-the-shelf (COTS) item"— 

    (1) Means any item of supply (including construction material) that is— 

      (i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 

      (ii) Sold in substantial quantities in the commercial marketplace; and 

      (iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form in which it is 

sold in the commercial marketplace; and 

    (2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum products. 

  "Component" means any article, material, or supply incorporated directly into construction material. 

  "Construction material" means an article, material, or supply brought to the construction site by the Contractor or a subcontractor 

for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, 

or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are 

discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single 

and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to 

the construction site. Materials purchased directly by the Government are supplies, not construction material. 

  "Cost of components" means— 

    (1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation 

into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free 

entry certificate is issued); or 

    (2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including 

transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of 

components does not include any costs associated with the manufacture of the construction material. 

  "Domestic construction material" means— 

    (1) An unmanufactured construction material mined or produced in the United States; 

    (2) A construction material manufactured in the United States, if— 



          

 

      (i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 

components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are 

treated as domestic; or 

      (ii) The construction material is a COTS item. 

  "Foreign construction material" means a construction material other than a domestic construction material. 

  "United States" means the 50 States, the District of Columbia, and outlying areas. 

  (b) Domestic preference. 

    (1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic construction material. In 

accordance with 41 U.S.C. 1907, the component test of the Buy American statute is waived for construction material that is a COTS 

item. (See FAR 12.505(a)(2)). The Contractor shall use only domestic construction material in performing this contract, except as 

provided in paragraphs (b)(2) and (b)(3) of this clause. 

    (2) This requirement does not apply to information technology that is a commercial item or to the construction materials or 

components listed by the Government as follows: 

  

    (3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the 

Government determines that— 

      (i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material 

subject to the requirements of the Buy American statute is unreasonable when the cost of such material exceeds the cost of foreign 

material by more than 6 percent; 

      (ii) The application of the restriction of the Buy American statute to a particular construction material would be impracticable or 

inconsistent with the public interest; or 

      (iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably 

available commercial quantities of a satisfactory quality. 

  (c) Request for determination of inapplicability of the Buy American statute. 

    (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include 

adequate information for Government evaluation of the request, including— 

         (A) A description of the foreign and domestic construction materials; 

         (B) Unit of measure; 

         (C) Quantity; 

         (D) Price; 

         (E) Time of delivery or availability; 

         (F) Location of the construction project; 

         (G) Name and address of the proposed supplier; and 

         (H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of 

this clause. 



          

 

      (ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison 

table in the format in paragraph (d) of this clause. 

      (iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether 

or not a duty-free certificate may be issued). 

       (iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not 

reasonably foresee the need for such determination and could not have requested the determination before contract award. If the 

Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination. 

    (2) If the Government determines after contract award that an exception to the Buy American statute applies and the Contracting 

Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the 

foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction 

material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause. 

    (3) Unless the Government determines that an exception to the Buy American statute applies, use of foreign construction material 

is noncompliant with the Buy American statute. 

  (d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall 

include the following information and any applicable supporting data based on the survey of suppliers: 

 

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON 

Construction Material 

Description 

Unit of 

Measure 

Quantity Price (Dollars)* 

Item 1: 

Foreign Construction Material    

Domestic Construction Material    

Item 2: 

Foreign Construction Material    

Domestic Construction Material    

 

[List name, address, telephone number, and contact for suppliers surveyed Attach copy of response; if oral, attach summary.] 

[Include other applicable supporting information.] 

[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).] 

(End of Clause) 

4.6  RESERVED 

 

4.7  52.252-2 NOTICE LISTING CLAUSES INCORPORATED BY REFERENCE 

      The following clauses are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the clause 

at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" contained in this document.  See FAR 52.252-2 for an 

internet address (if specified) for electronic access to the full text of a clause. 

FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 

FAR 

Number 

Title Date 

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 

PERSONNEL 

JAN 2011 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 

SUBCONTRACT AWARDS  

JULY 2013 

52.204-12 DATA UNIVERSAL NUMBERING SYSTEM NUMBER 

MAINTENANCE 

DEC 2012 

52.204-19 INCORPORATION BY REFERENCE OF REPRESENTATIONS DEC 2014 



          

 

AND CERTIFICATIONS [ 

52.211-12 LIQUIDATED DAMAGES – CONSTRUCTION SEP 2000 

52.215-2 AUDIT AND RECORDS-NEGOTIATION  OCT 2010 

52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS   OCT 2014 

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES FEB 1997 

52.222-3 CONVICT LABOR JUN 2003 

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS -

OVERTIME COMPENSATION 

MAY 2014 

52.222-6 CONSTRUCTION WAGE RATE REQUIREMENTS MAY 2014 

52.222-7 WITHHOLDING OF FUNDS MAY 2014 

52.222-8 PAYROLLS AND BASIC RECORDS MAY 2014 

52.222-9 APPRENTICES AND TRAINEES JUL 2005 

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS FEB 1988 

52.222-11 SUBCONTRACTS (LABOR STANDARDS) MAY 2014 

52.222-12 CONTRACT TERMINATION—DEBARMENT MAY 2014 

52.222-13 COMPLIANCE WITH CONSTRUCTION WAGE RATE 

REQUIREMENTS AND RELATED REGULATIONS 

MAY 2014 

52.222-14 DISPUTES CONCERNING LABOR STANDARDS FEB 1988 

52.222-15 CERTIFICATION OF ELIGIBILITY MAY 2014 

52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999 

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS FEB 1999 

52.222-26 EQUAL OPPORTUNITY  MAR 2007 

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS 

FOR CONSTRUCTION 

FEB 1999 

52.222-35 EQUAL OPPORTUNITY FOR VETERANS (JUL 2014 JULY 2014 

52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES  JULY 2014 

52.222-37 EMPLOYMENT REPORTS ON VETERANS  JULY 2014 

52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE 

NATIONAL LABOR RELATIONS ACT  

DEC 2010 

52.222-50 COMBATING TRAFFICKING IN PERSONS MAR 2015 

52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION  AUG 2013 

52.222-55 MINIMUM WAGES UNDER EXECUTIVE ORDER 13658  DEC 2014 

52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW 

INFORMATION 

MAY 2011 

52.223-6 DRUG-FREE WORKPLACE   MAY 2010 

52.223-18 ENCOURAGING CONTRACTOR POLICIES  TO BAN TEXT 

MESSAGING WHILE DRIVING 

AUG 2011 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES JUN 2008 

52.227-4 PATENT INDEMNITY—CONSTRUCTION CONTRACTS DEC 2007 

52.228-2 ADDITIONAL BOND SECURITY  OCT 1997 

52.228-5 INSURANCE-WORK ON A GOVERNMENT INSTALLATION JAN 1997 

52.228-11 PLEDGES OF ASSETS   JAN 2012 

52.228-14 IRREVOCABLE LETTER OF CREDIT   NOV 2014 

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 

CONTRACTS 

MAY 2014 

52.228-15 PERFORMANCE AND PAYMENT BONDS-CONSTRUCTION  OCT 2010 

52.229-3 FEDERAL, STATE AND LOCAL TAXES  FEB 2013 

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 

CONTRACTS 

MAY 2014 

52.232-17 INTEREST  MAY 2014 

52.232-23 ASSIGNMENT OF CLAIMS MAY 2014 

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS MAY 2014 

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER 

THAN SYSTEM FOR AWARD MANAGEMENT 

JUL 2013 

52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS JUN 2013 

52.232-40 PROVIDING ACCELERATED PAYMENTS TO SMALL 

BUSINESS SUBCONTRACTORS 

DEC 2013 



          

 

52.233-1 DISPUTES MAY 2014 

52.233-3 PROTEST AFTER AWARD AUG 1996 

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM OCT 2004 

52.236-2 DIFFERING SITE CONDITIONS APR 1984 

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE 

WORK 

APR 1984 

52.236-5 MATERIAL AND WORKMANSHIP APR 1984 

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984 

52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991 

52.236-8 OTHER CONTRACTS APR 1984 

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, 

EQUIPMENT, UTILITIES, AND IMPROVEMENTS 

APR 1984 

52.236-10 OPERATIONS AND STORAGE AREAS APR 1984 

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION   APR 1984 

52.236-12 CLEANING UP APR 1984 

52.236-13 ACCIDENT PREVENTION NOV 1991 

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES  APR 1984 

52.236-17 LAYOUT OF WORK APR 1984 

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION   FEB 1997 

52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995 

52.242-13 BANKRUPTCY  JULY 1995 

52.242-14 SUSPENSION OF WORK APR 1984 

52.243-1 CHANGES – FIXED PRICE ALT II AUG 1987 

52.243-4 CHANGEs JUNE 2007 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS MAR 2015 

52.246-12 INSPECTION OF CONSTRUCTION AUG 1996 

52.246-21 WARRANTY OF CONSTRUCTION MAR 1994 

52.248-3 VALUE ENGINEERING-CONSTRUCTION OCT 2010 

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 

ALTERNATE I (SEPT 1996) 

APR 2012 

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984 

52.253-1 COMPUTER GENERATED FORMS JAN 1991 

 

4.8  VAAR 852.203-70 COMMERCIAL ADVERTISING (JAN 2008) 

  The bidder or offeror agrees that if a contract is awarded to him/her, as a result of this solicitation, he/she will not advertise the 

award of the contract in his/her commercial advertising in such a manner as to state or imply that the Department of Veterans 

Affairs endorses a product, project or commercial line of endeavor. 

(End of Clause) 

4.9  VAAR 852.219-10  VA NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL 

BUSINESS SET-ASIDE (DEC 2009) 

  (a) Definition. For the Department of Veterans Affairs, "Service-disabled veteran-owned small business concern": 

    (1) Means a small business concern: 

      (i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned 

business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans (or eligible surviving 

spouses); 

      (ii) The management and daily business operations of which are controlled by one or more service-disabled veterans (or eligible 

surviving spouses) or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent 

caregiver of such veteran; 



          

 

      (iii) The business meets Federal small business size standards for the applicable North American Industry Classification System 

(NAICS) code identified in the solicitation document; and 

      (iv) The business has been verified for ownership and control and is so listed in the Vendor Information Pages database, 

(http://www.VetBiz.gov). 

    (2) "Service-disabled veteran" means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as 

defined in 38 U.S.C. 101(16). 

  (b) General. (1) Offers are solicited only from service-disabled veteran-owned small business concerns. Offers received from 

concerns that are not service-disabled veteran-owned small business concerns shall not be considered. 

    (2) Any award resulting from this solicitation shall be made to a service-disabled veteran-owned small business concern. 

  (c) Agreement. A service-disabled veteran-owned small business concern agrees that in the performance of the contract, in the 

case of a contract for: 

    (1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent for 

employees of the concern or employees of other eligible service-disabled veteran-owned small business concerns; 

    (2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of the cost of manufacturing, 

excluding the cost of materials, will be performed by the concern or other eligible service-disabled veteran-owned small business 

concerns; 

    (3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be spent on the 

concern's employees or the employees of other eligible service-disabled veteran-owned small business concerns; or 

    (4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for personnel 

will be spent on the concern's employees or the employees of other eligible service-disabled veteran-owned small business 

concerns. 

  (d) A joint venture may be considered a service-disabled veteran owned small business concern if-- 

    (1) At least one member of the joint venture is a service-disabled veteran-owned small business concern, and makes the following 

representations: That it is a service-disabled veteran-owned small business concern, and that it is a small business concern under the 

North American Industry Classification Systems (NAICS) code assigned to the procurement; 

    (2) Each other concern is small under the size standard corresponding to the NAICS code assigned to the procurement; and 

    (3) The joint venture meets the requirements of paragraph 7 of the explanation of Affiliates in 19.101 of the Federal Acquisition 

Regulation. 

    (4) The joint venture meets the requirements of 13 CFR 125.15(b). 

  (e) Any service-disabled veteran-owned small business concern (non-manufacturer) must meet the requirements in 19.102(f) of the 

Federal Acquisition Regulation to receive a benefit under this program. 

(End of Clause) 

4.10 VAAR 852.228-70 BOND PREMIUM ADJUSTMENT (JAN 2008) 

When net changes in original contract price affect the premium of a Corporate Surety Bond by $5 or more, the 

Government, in determining the basis for final settlement, will provide for bond premium adjustment computed at the 

rate shown in the bond. 

http://www.vetbiz.gov/


          

 

(End of Clause) 

4.11  VAAR 852.228-72 ASSISTING SERVICE-DISABLED VETERAN-OWNED AND VETERAN-

OWNED SMALL BUSINESSES IN OBTAINING BONDS (DEC 2009) 

Prime contractors are encouraged to assist service-disabled veteran-owned and veteran-owned small business potential 

subcontractors in obtaining bonding, when required. Mentor firms are encouraged to assist protégé firms under VA’s 

Mentor-Protégé Program in obtaining acceptable bid, payment, and performance bonds, when required, as a prime 

contractor under a solicitation or contract and in obtaining any required bonds under subcontracts. 

(End of Clause) 

4.12 VAAR 852.232-72 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (NOV 2012) 

  (a) Definitions. As used in this clause— 

      (1) Contract financing payment has the meaning given in FAR 32.001. 

      (2) Designated agency office has the meaning given in 5 CFR 1315.2(m). 

      (3) Electronic form means an automated system transmitting information electronically according to the  

Accepted electronic data transmission methods and formats identified in paragraph (c) of this clause.  Facsimile, email, and scanned 

documents are not acceptable electronic forms for submission of payment requests. 

      (4) Invoice payment has the meaning given in FAR 32.001. 

      (5) Payment request means any request for contract financing payment or invoice payment submitted by the contractor under 

this contract. 

  (b) Electronic payment requests. Except as provided in paragraph (e) of this clause, the contractor shall submit payment requests in 

electronic form. Purchases paid with a Government-wide commercial purchase card are considered to be an electronic transaction 

for purposes of this rule, and therefore no additional electronic invoice submission is required. 

  (c) Data transmission. A contractor must ensure that the data transmission method and format are through one of the following: 

      (1) VA’s Electronic Invoice Presentment and Payment System. (See Web site at http://www.fsc.va.gov/einvoice.asp.) 

      (2) Any system that conforms to the X12 electronic data interchange (EDI) formats established by the Accredited Standards 

Center (ASC) and chartered by the American National Standards Institute (ANSI). The X12 EDI Web site (http://www.x12.org) 

includes additional information on EDI 810 and 811 formats. 

  (d) Invoice requirements. Invoices shall comply with FAR 32.905. 

  (e) Exceptions. If, based on one of the circumstances below, the contracting officer directs that payment requests be made by mail, 

the contractor shall submit payment requests by mail through the United States Postal Service to the designated agency office. 

Submission of payment requests by mail may be required for: 

      (1) Awards made to foreign vendors for work performed outside the United States; 

      (2) Classified contracts or purchases when electronic submission and processing of payment requests could compromise the 

safeguarding of classified or privacy information; 

      (3) Contracts awarded by contracting officers in the conduct of emergency operations, such as responses to national 

emergencies; 



          

 

      (4) Solicitations or contracts in which the designated agency office is a VA entity other than the VA Financial Services Center 

in Austin, Texas; or 

      (5) Solicitations or contracts in which the VA designated agency office does not have electronic invoicing capability as 

described above. 

(End of Clause) 

4.13 VAAR 852.236-71  SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUL 2002) 

The clause entitled “Specifications and Drawings for Construction” in FAR 52.236-21 is supplemented as follows: 

 

(a) The contracting officer’s interpretation of the drawings and specifications will be final, subject to the disputes clause. 

(b) Large scale drawings supersede small scale drawings. 

(c) Dimensions govern in all cases. Scaling of drawings may be done only for general location and general size of items. 

(d) Dimensions shown of existing work and all dimensions required for work that is to connect with existing work shall be verified 

by the contractor by actual measurement of the existing work. Any work at variance with that specified or shown in the drawings 

shall not be performed by the contractor until approved in writing by the contracting officer. 

(End of Clause) 

4.14 VAAR 852.236-74  INSPECTION OF CONSTRUCTION (JUL 2002) 

  The clause entitled "Inspection of Construction" in FAR 52.246-12 is supplemented as follows: 

  (a) Inspection of materials and articles furnished under this contract will be made at the site by the resident engineer, unless 

otherwise provided for in the specifications. 

  (b) Final inspection will not be made until the contract work is ready for beneficial use or occupancy. The contractor shall notify 

the contracting officer, through the resident engineer, fifteen (15) days prior to the date on which the work will be ready for final 

inspection. 

(End of Clause) 

4.15 VAAR 852.236-76  CORRESPONDENCE (APR 1984) 

  All correspondence relative to this contract shall bear Specification Number, Project Number, Department of Veterans Affairs 

Contract Number, title of project and name of facility. 

(End of Clause) 

4.16  VAAR 852.236-77 REFERENCE TO "STANDARDS" (JUL 2002) 

  Any materials, equipment, or workmanship specified by references to number, symbol, or title of any specific Federal, Industry or 

Government Agency Standard Specification shall comply with all applicable provisions of such standard specifications, except as 

limited to type, class or grade, or modified in contract specifications. Reference to "Standards" referred to in the contract 

specifications, except as modified, shall have full force and effect as though printed in detail in specifications. 

(End of Clause) 

4.17  VAAR 852.236-78 GOVERNMENT SUPERVISION (APR 1984) 

  (a) The work will be under the direction of the Department of Veterans Affairs contracting officer, who may designate another VA 

employee to act as resident engineer at the construction site. 

  (b) Except as provided below, the resident engineer's directions will not conflict with or change contract requirements. 



          

 

  (c) Within the limits of any specific authority delegated by the contracting officer, the resident engineer may, by written direction, 

make changes in the work. The contractor shall be advised of the extent of such authority prior to execution of any work under the 

contract. 

(End of Clause) 

4.18 VAAR 852.236-79 DAILY REPORT OF WORKERS AND MATERIALS (APR 1984)   

The contractor shall furnish to the resident engineer each day a consolidated report for the preceding work day in which is shown 

the number of laborers, mechanics, foremen/forewomen and pieces of heavy equipment used or employed by the contractor and 

subcontractors. The report shall bear the name of the firm, the branch of work that they perform, such as concrete, plastering, 

masonry, plumbing, sheet metal work, etc. The report shall give a breakdown of employees by crafts, location where employed, and 

work performed. The report shall also list materials delivered to the site on the date covered by the report. 

(End of Clause) 

4.19 VAAR 852.236-80 SUBCONTRACTS AND WORK COORDINATION (APR 1984) 

  (a) Nothing contained in this contract shall be construed as creating any contractual relationship between any subcontractor and the 

Government. Divisions or sections of specifications are not intended to control the contractor in dividing work among 

subcontractors, or to limit work performed by any trade. 

  (b) The contractor shall be responsible to the Government for acts and omissions of his/her own employees, and of the 

subcontractors and their employees. The contractor shall also be responsible for coordination of the work of the trades, 

subcontractors, and material suppliers. 

  (c) The Government or its representatives will not undertake to settle any differences between the contractor and subcontractors or 

between subcontractors. 

  (d) The Government reserves the right to refuse to permit employment on the work or require dismissal from the work of any 

subcontractor who, by reason of previous unsatisfactory work on Department of Veterans Affairs projects or for any other reason, is 

considered by the contracting officer to be incompetent or otherwise objectionable. 

(End of Clause) 

4.20  VAAR 852.236-82  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS 

(WITHOUT NAS) (APR 1984) 

  (a) Retainage: 

    (1) The contracting officer may retain funds: 

      (i) Where performance under the contract has been determined to be deficient or the contractor has performed in an 

unsatisfactory manner in the past; or 

      (ii) As the contract nears completion, to ensure that deficiencies will be corrected and that completion is timely. 

    (2) Examples of deficient performance justifying a retention of funds include, but are not restricted to, the following: 

      (i) Unsatisfactory progress as determined by the contracting officer; 

      (ii) Failure to meet schedule in Schedule of Work Progress; 

      (iii) Failure to present submittals in a timely manner; or 

      (iv) Failure to comply in good faith with approved subcontracting plans, certifications, or contract requirements. 



          

 

    (3) Any level of retention shall not exceed 10 percent either where there is determined to be unsatisfactory performance, or when 

the retainage is to ensure satisfactory completion. Retained amounts shall be paid promptly upon completion of all contract 

requirements, but nothing contained in this subparagraph shall be construed as limiting the contracting officer's right to withhold 

funds under other provisions of the contract or in accordance with the general law and regulations regarding the administration of 

Government contracts. 

  (b) The contractor shall submit a schedule of cost to the contracting officer for approval within 30 calendar days after date of 

receipt of notice to proceed. Such schedule will be signed and submitted in triplicate. The approved cost schedule will be one of the 

bases for determining progress payments to the contractor for work completed. This schedule shall show cost by the branches of 

work for each building or unit of the contract, as instructed by the resident engineer. 

    (1) The branches shall be subdivided into as many sub-branches as are necessary to cover all component parts of the contract 

work. 

    (2) Costs as shown on this schedule must be true costs and, should the resident engineer so desire, he/she may require the 

contractor to submit the original estimate sheets or other information to substantiate the detailed makeup of the schedule. 

    (3) The sum of the sub-branches, as applied to each branch, shall equal the total cost of such branch. The total cost of all branches 

shall equal the contract price. 

    (4) Insurance and similar items shall be prorated and included in the cost of each branch of the work. 

    (5) The cost schedule shall include separate cost information for the systems listed in the table in this paragraph (b)(5). The 

percentages listed below are proportions of the cost listed in the contractor's cost schedule and identify, for payment purposes, the 

value of the work to adjust, correct and test systems after the material has been installed. Payment of the listed percentages will be 

made only after the contractor has demonstrated that each of the systems is substantially complete and operates as required by the 

contract. 

VALUE OF ADJUSTING, CORRECTING, AND TESTING SYSTEM 

System Percent 

Pneumatic tube system 10 

Incinerators (medical waste and trash) 5 

Sewage treatment plant equipment 5 

Water treatment plant equipment 5 

Washers (dish, cage, glass, etc.) 5 

Sterilizing equipment 5 

Water distilling equipment 5 

Prefab temperature rooms (cold, constant temperature) 5 

Entire air-conditioning system (Specified under 600 Sections) 5 

Entire boiler plant system (Specified under 700 Sections) 5 



          

 

General supply conveyors 10 

Food service conveyors 10 

Pneumatic soiled linen and trash system 10 

Elevators and dumbwaiters 10 

Materials transport system 10 

Engine-generator system 5 

Primary switchgear 5 

Secondary switchgear 5 

Fire alarm system 5 

Nurse call system 5 

Intercom system 5 

Radio system 5 

TV (entertainment) system 5 

  (c) In addition to this cost schedule, the contractor shall submit such unit costs as may be specifically requested. The unit costs 

shall be those used by the contractor in preparing his/her bid and will not be binding as pertaining to any contract changes. 

  (d) The contracting officer will consider for monthly progress payments material and/or equipment procured by the contractor and 

stored on the construction site, as space is available, or at a local approved location off the site, under such terms and conditions as 

such officer approves, including but not limited to the following: 

    (1) The material or equipment is in accordance with the contract requirements and/or approved samples and shop drawings. 

    (2) Only those materials and/or equipment as are approved by the resident engineer for storage will be included. 

    (3) Such materials and/or equipment will be stored separately and will be readily available for inspection and inventory by the 

resident engineer. 

    (4) Such materials and/or equipment will be protected against weather, theft and other hazards and will not be subjected to 

deterioration. 

    (5) All of the other terms, provisions, conditions and covenants contained in the contract shall be and remain in full force and 

effect as therein provided. 

    (6) A supplemental agreement will be executed between the Government and the contractor with the consent of the contractor's 

surety for off-site storage. 

  (e) The contractor, prior to receiving a progress or final payment under this contract, shall submit to the contracting officer a 

certification that the contractor has made payment from proceeds of prior payments, or that timely payment will be made from the 

proceeds of the progress or final payment then due, to subcontractors and suppliers in accordance with the contractual arrangements 

with them. 



          

 

  (f) The Government reserves the right to withhold payment until samples, shop drawings, engineer's certificates, additional bonds, 

payrolls, weekly statements of compliance, proof of title, nondiscrimination compliance reports, or any other things required by this 

contract, have been submitted to the satisfaction of the contracting officer. 

(End of Clause) 

4.21  VAAR 852.236-84  SCHEDULE OF WORK PROGRESS (NOV 1984) 

  (a) The contractor shall submit with the schedule of costs, a progress schedule that indicates the anticipated installation of work 

versus the elapsed contract time, for the approval of the contracting officer. The progress schedule time shall be represented in the 

form of a bar graph with the contract time plotted along the horizontal axis. The starting date of the schedule shall be the date the 

contractor receives the "Notice to Proceed." The ending date shall be the original contract completion date. At a minimum, both 

dates shall be indicated on the progress schedule. The specific item of work, i.e., "Excavation", "Floor Tile", "Finish Carpentry", 

etc., should be plotted along the vertical axis and indicated by a line or bar at which time(s) during the contract this work is 

scheduled to take place. The schedule shall be submitted in triplicate and signed by the contractor. 

  (b) The actual percent completion will be based on the value of installed work divided by the current contract amount. The actual 

completion percentage will be indicated on the monthly progress report. 

  (c) The progress schedule will be revised when individual or cumulative time extensions of 15 calendar days or more are granted 

for any reason. The revised schedule should indicate the new contract completion date and should reflect any changes to the 

installation time(s) of the items of work affected. 

  (d) The revised progress schedule will be used for reporting future scheduled percentage completion. 

(End of Clause) 

4.22  VAAR 852.236-85 SUPPLEMENTARY LABOR STANDARDS PROVISIONS (APR 1984) 

  (a) The wage determination decision of the Secretary of Labor is set forth in section GR, General Requirements, of this contract. It 

is the result of a study of wage conditions in the locality and establishes the minimum hourly rates of wages and fringe benefits for 

the described classes of labor in accordance with applicable law. No increase in the contract price will be allowed or authorized 

because of payment of wage rates in excess of those listed. 

  (b) The contractor shall submit the required copies of payrolls to the contracting officer through the resident engineer or engineer 

officer, when acting in that capacity. Department of Labor Form WH- 347, Payroll, available from the Superintendent of 

Documents, Government Printing Office, Washington, DC 20402, may be used for this purpose. If, however, the contractor or 

subcontractor elects to use an individually composed payroll form, it shall contain the same information shown on Form WH-347, 

and in addition be accompanied by Department of Labor Form WH-348, Statement of Compliance, or any other form containing the 

exact wording of this form. 

(End of Clause) 

4.23  VAAR 852.236-86 WORKER'S COMPENSATION (JAN 2008) 

  Public Law 107-217 (40 U.S.C. 3172) authorizes the constituted authority of States to apply their workers compensation laws to 

all lands and premises owned or held by the United States. 

(End of Clause) 

4.24 VAAR 852.236-87  ACCIDENT PREVENTION (SEP 1993) 

  The Resident Engineer on all assigned construction projects, or other Department of Veterans Affairs employee if designated in 

writing by the Contracting Officer, shall serve as Safety Officer and as such has authority, on behalf of the Contracting Officer, to 

monitor and enforce Contractor compliance with FAR 52.236-13, Accident Prevention. However, only the Contracting Officer may 

issue an order to stop all or part of the work while requiring satisfactory or corrective action to be taken by the Contractor. 



          

 

(End of Clause) 

4.25  VAAR 852.236-88   CONTRACT CHANGES--SUPPLEMENT (JUL 2002) 

  (a) Paragraphs (a)(1) through (a)(4) apply to proposed contract changes costing over $500,000. 

    (1) When requested by the contracting officer, the contractor shall submit proposals for changes in work to the resident engineer. 

Proposals, to be submitted as expeditiously as possible but within 30 calendar days after receipt of request, shall be in legible form, 

original and two copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs (separated into 

trades), construction equipment, etc. (Labor costs are to be identified with specific material placed or operation performed.) The 

contractor must obtain and furnish with a proposal an itemized breakdown as described above, signed by each subcontractor 

participating in the change regardless of tier. When certified cost or pricing data are required under FAR Subpart 15.403, the cost or 

pricing data shall be submitted in accordance with FAR 15.403-5. 

    (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a modification or because of failure 

to reach an agreement, the contracting officer may issue a change order instructing the contractor to proceed on the basis of a 

tentative price based on the best estimate available at the time, with the firm price to be determined later. Furthermore, when the 

change order is issued, the contractor shall submit a proposal, which includes the information required by paragraph (a)(1), for cost 

of changes in work within 30 calendar days. 

    (3) The contracting officer will consider issuing a settlement by determination to the contract if the contractor's proposal required 

by paragraphs (a)(1) or (a)(2) of this clause is not received within 30 calendar days or if agreement has not been reached. 

    (4) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere specified at the time of final 

settlement under the contract and will not be included in the individual change. 

  (b) Paragraphs (b)(1) through (b)(11) apply to proposed contract changes costing $500,000 or less: 

    (1) When requested by the contracting officer, the contractor shall submit proposals for changes in work to the resident engineer. 

Proposals, to be submitted as expeditiously as possible but within 30 calendar days after receipt of request, shall be in legible form, 

original and two copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs (separated into 

trades), construction equipment, etc. (Labor costs are to be identified with specific material placed or operation performed.) The 

contractor must obtain and furnish with a proposal an itemized breakdown as described above, signed by each subcontractor 

participating in the change regardless of tier. When certified cost or pricing data or information other than cost or pricing data are 

required under FAR 15.403, the data shall be submitted in accordance with FAR 15.403-5. No itemized breakdown will be required 

for proposals amounting to less than $1,000. 

    (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a modification or because of failure 

to reach an agreement, the contracting officer may issue a change order instructing the contractor to proceed on the basis of a 

tentative price based on the best estimate available at the time, with the firm price to be determined later. Furthermore, when the 

change order is issued, the contractor shall submit within 30 calendar days, a proposal that includes the information required by 

paragraph (b)(1) for the cost of the changes in work. 

    (3) The contracting officer will consider issuing a settlement by determination to the contract if the contractor's proposal required 

by paragraphs (b)(1) or (b)(2) of this clause is not received within 30 calendar days, or if agreement has not been reached. 

    (4) Allowances not to exceed 10 percent each for overhead and profit for the party performing the work will be based on the 

value of labor, material, and use of construction equipment required to accomplish the change. As the value of the change increases, 

a declining scale will be used in negotiating the percentage of overhead and profit. Allowable percentages on changes will not 

exceed the following: 10 percent overhead and 10 percent profit on the first $20,000; 7-1/2 percent overhead and 7-1/2 percent 

profit on the next $30,000; 5 percent overhead and 5 percent profit on balance over $50,000. Profit shall be computed by 

multiplying the profit percentage by the sum of the direct costs and computed overhead costs. 



          

 

    (5) The prime contractor's or upper-tier subcontractor's fee on work performed by lower-tier subcontractors will be based on the 

net increased cost to the prime contractor or upper-tier subcontractor, as applicable. Allowable fee on changes will not exceed the 

following: 10 percent fee on the first $20,000; 7-1/2 percent fee on the next $30,000; and 5 percent fee on balance over $50,000. 

    (6) Not more than four percentages, none of which exceed the percentages shown above, will be allowed regardless of the 

number of tiers of subcontractors. 

    (7) Where the contractor's or subcontractor's portion of a change involves credit items, such items must be deducted prior to 

adding overhead and profit for the party performing the work. The contractor's fee is limited to the net increase to contractor of 

subcontractors' portions cost computed in accordance herewith. 

    (8) Where a change involves credit items only, a proper measure of the amount of downward adjustment in the contract price is 

the reasonable cost to the contractor if he/she had performed the deleted work. A reasonable allowance for overhead and profit are 

properly includable as part of the downward adjustment for a deductive change. The amount of such allowance is subject to 

negotiation. 

    (9) Cost of Federal Old Age Benefit (Social Security) tax and of Worker's Compensation and Public Liability insurance 

appertaining to changes are allowable. While no percentage will be allowed thereon for overhead or profit, prime contractor's fee 

will be allowed on such items in subcontractors' proposals. 

    (10) Overhead and contractor's fee percentages shall be considered to include insurance other than mentioned herein, field and 

office supervisors and assistants, security police, use of small tools, incidental job burdens, and general home office expenses and 

no separate allowance will be made therefore. Assistants to office supervisors include all clerical, stenographic and general office 

help. Incidental job burdens include, but are not necessarily limited to, office equipment and supplies, temporary toilets, telephone 

and conformance to OSHA requirements. Items such as, but not necessarily limited to, review and coordination, estimating and 

expediting relative to contract changes are associated with field and office supervision and are considered to be included in the 

contractor's overhead and/or fee percentage. 

    (11) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere specified at the time of final 

settlement under the contract and will not be included in the individual change. 

(End of Clause) 

4.26  VAAR 852.236-89 BUY AMERICAN ACT (JAN 2008) 

  (a) Reference is made to the clause entitled "Buy American Act--Construction Materials," FAR 52.225-9. 

  (b) Notwithstanding a bidder's right to offer identifiable foreign construction material in its bid pursuant to FAR 52.225-9, VA 

does not anticipate accepting an offer that includes foreign construction material. 

  (c) If a bidder chooses to submit a bid that includes foreign construction material, that bidder must provide a listing of the specific 

foreign construction material he/she intends to use and a price for said material. Bidders must include bid prices for comparable 

domestic construction material. If VA determines not to accept foreign construction material and no comparable domestic 

construction material is provided, the entire bid will be rejected. 

  (d) Any foreign construction material proposed after award will be rejected unless the bidder proves to VA's satisfaction: (1) it was 

impossible to request the exemption prior to award, and (2) said domestic construction material is no longer available, or (3) where 

the price has escalated so dramatically after the contract has been awarded that it would be unconscionable to require performance 

at that price. The determinations required by (1), (2), and (3) of this paragraph shall be made in accordance with Subpart 825.2 and 

FAR 25.2. 

  (e) By signing this bid, the bidder declares that all articles, materials and supplies for use on the project shall be domestic unless 

specifically set forth on the Bid Form or addendum thereto. 

(End of Clause) 



          

 

4.27  VAAR 852.236-91  SPECIAL NOTES (JUL 2002) 

  (a) Signing of the bid shall be deemed to be a representation by the bidder that: 

    (1) Bidder is a construction contractor who owns, operates, or maintains a place of business, regularly engaged in construction, 

alteration, or repair of buildings, structures, and communications facilities, or other engineering projects, including furnishing and 

installing of necessary equipment; or 

    (2) If newly entering into a construction activity, bidder has made all necessary arrangements for personnel, construction 

equipment, and required licenses to perform construction work; and 

    (3) Upon request, prior to award, bidder will promptly furnish to the Government a statement of facts in detail as to bidder's 

previous experience (including recent and current contracts), organization (including company officers), technical qualifications, 

financial resources and facilities available to perform the contemplated work. 

  (b) Unless otherwise provided in this contract, where the use of optional materials or construction is permitted, the same standard 

of workmanship, fabrication and installation shall be required irrespective of which option is selected. The contractor shall make 

any change or adjustment in connecting work or otherwise necessitated by the use of such optional material or construction, without 

additional cost to the Government. 

  (c) When approval is given for a system component having functional or physical characteristics different from those indicated or 

specified, it is the responsibility of the contractor to furnish and install related components with characteristics and capacities 

compatible with the approved substitute component as required for systems to function as noted on drawings and specifications. 

There shall be no additional cost to the Government. 

  (d) In some instances it may have been impracticable to detail all items in specifications or on drawings because of variances in 

manufacturers' methods of achieving specified results. In such instances the contractor will be required to furnish all labor, 

materials, drawings, services and connections necessary to produce systems or equipment which are completely installed, 

functional, and ready for operation by facility personnel in accordance with their intended use. 

  (e) Claims by the contractor for delay attributed to unusually severe weather must be supported by climatological data covering the 

period and the same period for the 10 preceding years. When the weather in question exceeds in intensity or frequency the 10-year 

average, the excess experienced shall be considered "unusually severe." Comparison shall be on a monthly basis. Whether or not 

unusually severe weather in fact delays the work will depend upon the effect of weather on the branches of work being performed 

during the time under consideration. 

(End of Clause) 

4.28  VAAR 852.246-74  SPECIAL WARRANTIES (JAN 2008) 

  The clause entitled "Warranty of Construction" in FAR 52.246-21 is supplemented as follows: 

  Any special warranties that may be required under the contract shall be subject to the elections set forth in the FAR clause at 

52.246-21, Warranty of Construction, unless otherwise provided for in such special warranties. 

(End of Clause) 

4.29  VAAR 852.246-75  WARRANTY FOR CONSTRUCTION-GUARANTEE PERIOD SERVICES 

(JAN 2008) 

The clause entitled “Warranty of Construction” in FAR 52.246-21 is supplemented as follows: 

Should the contractor fail to prosecute the work or fail to proceed promptly to provide guarantee period services after notification 

by the contracting officer, the Government may, subject to the default clause contained at FAR 52.249-10, Default (Fixed-Price 

Construction), and after allowing the contractor 10 days to correct and comply with the contract, terminate the right to proceed with 



          

 

the work (or the separable part of the work) that has been delayed or unsatisfactorily performed. In this event, the Government may 

take over the work and complete it by contract or otherwise, and may take possession of and use any materials, appliances, and 

plant on the work site necessary for completing the work. The contractor and its sureties shall be liable for any damages to the 

Government resulting from the contractor’s refusal or failure to complete the work within this specified time, whether or not the 

contractor’s right to proceed with the work is terminated. This liability includes any increased costs incurred by the Government in 

completing the work. 

(End of Clause) 

4.30 VAAR 852.211-72  TECHNICAL INDUSTRY STANDARDS (JAN 2008) 

  The supplies or equipment required by this invitation for bid or request for proposal must conform to the standards of the  ASTM. 

The successful bidder or offeror will be required to submit proof that the item(s) he/she furnishes conforms to this requirement. This 

proof may be in the form of a label or seal affixed to the equipment or supplies, warranting that they have been tested in accordance 

with and conform to the specified standards. Proof may also be furnished in the form of a certificate from one of the above listed 

organizations certifying that the item(s) furnished have been tested in accordance with and conform to the specified standards. 

(End of Provision) 
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ATTACHMENT – F:  SF1413 page 70 
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ATTACHMENT A – DRAWINGS  

 

 

See separate PDF file posted. 

 

 

 

ATTACHMENT B - DAVIS BACON ACT WAGE DETERMINATION 
 

The DOL Wage Determination for this solicitation and any contract awarded is available at http://www.wdol.gov.  Please note the 

listing below is not an all-inclusive wage determination of each area of performance and construction type for this locality.  It is the 

contractor’s responsibility to obtain and evaluate each wage determination for individual localities in order to be in compliance with 

the Davis Bacon Act.  
 

 

 

General Decision Number: NY150018 01/02/2015  NY18 

 

Superseded General Decision Number: NY20140018 

 

State: New York 

 

Construction Type: Highway 

 

County: Steuben County in New York. 

 

HIGHWAY CONSTRUCTION PROJECTS 

 

Note: Executive Order (EO) 13658 establishes an hourly minimum 

wage of $10.10 for 2015 that applies to all contracts subject 

to the Davis-Bacon Act for which the solicitation is issued on 

or after January 1, 2015. If this contract is covered by the 

EO, the contractor must pay all workers in any classification 

listed on this wage determination at least $10.10 (or the 

applicable wage rate listed on this wage determination, if it 

is higher) for all hours spent performing on the contract. The 

EO minimum wage rate will be adjusted annually. Additional 

information on contractor requirements and worker protections 

under the EO is available at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0             01/02/2015 

 

 ELEC0139-003 06/01/2014 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 33.00            21.94 

---------------------------------------------------------------- 

 ELEC1249-003 05/05/2014 

 

                                  Rates          Fringes 

 

ELECTRICIAN (LINE    

CONSTRUCTION: LIGHTING AND    

TRAFFIC SIGNAL Including any    

and all Fiber Optic Cable    

http://www.wdol.gov/


          

 

necessary for Traffic Signal    

Systems, Traffic Monitoring    

systems and Road Weather    

information systems)   

     Flagman.....................$ 24.07       7%+19.75+a 

     Groundman (Truck Driver)....$ 32.10       7%+19.75+a 

     Groundman Truck Driver  

     (tractor trailer unit)......$ 34.10       7%+19.75+a 

     Lineman & Technician........$ 40.12       7%+19.75+a 

     Mechanic....................$ 32.10       7%+19.75+a 

 

FOOTNOTE: 

 

  a.  New Year's Day, Memorial Day, Independence Day, Labor 

  Day, Thanksgiving Day, Christmas Day, plus President's Day, 

  Good Friday, Decoration Day, Election Day for the President 

  of the United States and Election Day for the Governor of 

  the State of New York, provided the employee works the day 

  before or the day after the holiday. 

 

---------------------------------------------------------------- 

 ENGI0832-001 07/01/2013 

 

                                  Rates          Fringes 

 

Operating Engineer:   

     EXCAVATING AND PAVING 

      GROUP 1....................$ 26.30          20.20+a 

      GROUP 2....................$ 25.87          20.20+a 

      GROUP 3....................$ 25.26          20.20+a 

      GROUP 4....................$ 22.17          20.20+a 

      MASTER MECHANIC............$ 26.90          20.20+a 

     HEAVY AND HIGHWAY 

      GROUP 1....................$ 36.21          23.55+a 

      GROUP 2....................$ 35.50          23.55+a 

      GROUP 3....................$ 32.64          23.55+a 

      GROUP 4....................$ 40.21          23.55+a 

      GROUP 5....................$ 39.21          23.55+a 

      GROUP 6....................$ 38.21          23.55+a 

      GROUP 7....................$ 37.47          23.55+a 

     TUNNEL AND SHAFT 

      GROUP 1....................$ 35.08          19.95+b 

      GROUP 2....................$ 33.86          19.95+b 

      GROUP 3....................$ 31.07          19.95+b 

      GROUP 4....................$ 28.06          19.95+b 

      MASTER MECHANIC............$ 37.21          19.95+b 

 

For EXCAVATION AND PAVING: 

 

FOOTNOTE: 

 

  a. PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence 

  Day; Labor Day; Thanksgiving Day; Christmas Day, regardless 

  of the day of the week on which the holiday may fall, 

  provided the employee works either on the work day 

  immediately preceding the holiday or on the scheduled work 

  day immediately following the holiday. 

 

EXCAVATION AND PAVING CLASSIFICATIONS   

 

  GROUP 1:  Asphalt paver; automatic fine grader; backhoe 

  (except tractor mounted, rubber tired); blacktop plant 

  (automated); cableway; caisson auger; central mix concrete 

  plant (automated); cherry picker- over 5 ton capacity; 

  crane; cranes and derricks (steel erection); dragline; dual 

  drum paver; front end loader (4 cu. yd. and over); 

  hoist,(Tow or 3 drum); pile driver; power grader with 

  elevation loader attachment; quarry master (or equivalent); 

  shovel; slip form paver; tractor drawn belt-type loader; 

  truck crane tunnel shovel; excavator, all purpose 

  hydraulically operated 



          

 

 

  GROUP 2:  Backhoe (tractor mounted, rubber tired); bituminous 

  spreader and mixer; blacktop plant (non automated); boring 

  machine; cage hoist; central mix plant (non automated) and 

  all concrete batching plants; cherry picker, 5 tons and 

  under; compressor (4 or less) exceeding 2000 CFM combined 

  capacity; concrete paver over 16s; concrete pump; crusher; 

  drill rigs (tractor mounted); front end loader (under 4 cu. 

  yds); hi- pressure boiler (15 lbs and over); hoist (one 

  drum); Kolman plant loader and similar type loaders; 

  maintenance engineer; maintenance grease man; mechanical 

  slurry machine; mixer for stabilized base self propelled; 

  monorail machine; plant engineer; power broom; power 

  grader; pump crete; ready mix concrete plant; road widener; 

  roller (all above sub-grade); side boom; tractor scraper; 

  tractor with dozer and or pusher; trencher; winch 

 

  GROUP 3:  Compressors (4 not to exceed 2000 CFM combined 

  capacity; or 3 or less with more than 1200 CFM but not to 

  exceed 2000 CFM); compressors (any size but subject to 

  other provisions for compressors); dust collectors; 

  generators; welding machines (4 of any type or 

  combination); concrete pavement spreaders and finishers; 

  conveyor; drill (core); drill (well); electric pump used in 

  conjunction with well point systems; farm tractor with 

  accessories; fine grade machine; fork lift; gunite machine; 

  hammers-hydraulic-self propelled; locomotive; post hole 

  digger and post driver; pumps (regardless of motive power, 

  not more than 4 in number not to exceed 20" in total 

  capacity); submersible electric pumps when used in lieu of 

  well points, tractor with towed accessories; vibratory 

  compactor; vibro tamp; well point 

 

  GROUP 4:  Compressor (any size, but subject to other 

  provisions for compressors); dust collectors; generators; 

  welding machines (3 or less of any type or combination); 

  concrete mixer (16s and under), concrete saw-self 

  propelled; fireman; form tamper; mulching machine; power 

  heaterman; pumps regardless of motive power no more than 3 

  in number not to exceed 12" in total capacity; revinius 

  widener; steam cleaner; tractor 

 

GROUP 5:  Master Mechanic 

 

For HEAVY AND HIGHWAY CONSTRUCTION: 

 

FOOTNOTE: 

 

  b.  PAID HOLIDAYS:  New Years Day, Memorial Day, Independence 

  Day, Labor Day, Thanksgiving Day, Christmas Day provided 

  the employee works the working day before and the working 

  day after the holiday 

 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS (HEAVY/HIGHWAY):  

 

  GROUP 1: Asphalt Curb Machine, Self Propelled, Slipform, 

  Automated Concrete Spreader (CMI Type), Automatic Fine 

  Grader, Backhoe (Except Tractor Mounted, Rubber Tired), 

  Backhoe Excavator Full Swing (CAT 212 or similar type), 

  Back Filling Machine, Belt Placer (CMI Type), Blacktop 

  Plant (Automated), Boom truck , Cableway, Caisson Auger, 

  Central Mix  Concrete Plant (Automated), Concrete Curb 

  Machine, Self Propelled, Slipform, Concrete Pump, Crane, 

  Cherry Picker, Derricks (steel erection), Dragline, 

  Overhead Crane (Gantry or Straddle type), Pile Driver, 

  Truck Crane, Directional Drilling Machine, Dredge, Dual 

  Drum Paver, Excavator (All Purpose Hydraulically Operated) 

  (Gradall or Similar), Front End Loader ( 4 cu. yd. and 

  Over), Head Tower (Sauerman or Equal), Hoist (Two or Three 

  Drum), Holland Loader, Maintenance Engineer, Mine Hoist, 

  Mucking Machine or Mole Pavement Breaker(SP) Wertgen; PB-4 



          

 

  and similar type, Power Grader, Profiler (over 105 H.P.) 

  Quad 9, Quarry Master (or equivalent), Scraper, Fireman, 

  Fork Lift, Form Tamper, Grout Pump, Gunite Machine, Hammers 

  (Hydraulic self-propelled), Hydra-Spiker, ride-on, 

  Hydraulic Pump (jacking system), Hydro-Blaster (Water), 

  Mulching Machine, Oiler, Parapet Concrete or Pavement, 

  Shovel, Side Boom, Slip Form Paver, Tractor Drawn, BeltType 

  Loader, Truck or Trailer Mounted Log , Chipper (Self 

  Feeder), Tug Operator (Manned Rented Equipment Excluded), 

  Tunnel Shovel 

 

  GROUP 2: Asphalt Paver, Backhoe (Tractor Mounted, Rubber 

  Tired), Bituminous Recycler Machine, Bituminous Spreader 

  and Mixer, Blacktop Plant (NonAutomated), Blast or Rotary 

  Drill (Truck or Tractor Mounted), Boring Machine, Cage 

  Hoist, Central Mix Plant (NonAutomated) and All Concrete 

  Batching Plants, Cherry Picker (5 tons capacity and under), 

  Concrete Paver (Over 16S), Crawler Drill, Self-contained, 

  Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted, 

  Front End Loader (Under 4 cu. yd.), Greaseman/Lubrication 

  Engineer, HiPressure Boiler (15 lbs. and over), Hoist (One 

  Drum), Hydro-Axe, Kolman Plant Loader and Similar Type 

  Loaders, L.C.M. Work Boat Operator, Locomotive Mixer (for 

  stabilized base selfpropelled), Monorail Machine, Plant 

  Engineer, Profiler (105 H.P. and under), Grinder, Post Hole 

  Digger and Post Driver, Power Broom (towed), Power 

  Heaterman, Power Sweeper, Revinius Widener, Roller (Grade 

  and Fill), Scarifier, ride-on, Shell Winder, Skid steer 

  loader (Bobcat or similar), Span-Saw, ride-on, Steam 

  Cleaner, Pug Mill, Pump Crete Ready Mix Concrete Plant 

  Refrigeration Equipment (for soil stabilization)Road 

  Widener, Roller (all above subgrade), Sea Mule, 

  Self-contained Ride-on Rock Drill, Excluding Air-Track Type 

  Drill, Skidder, Tractor with Dozer and/or Pusher, Trencher. 

  Tugger Hoist, Vermeer saw (ride on, any size or type), 

  Winch, Winch Cat 

 

  GROUP 3: A Frame Winch Hoist on Truck , Articulated Heavy 

  Hauler, Aggregate Plant, Asphalt or Concrete Grooving, 

  Machine (ride on), Ballast Regulator, Ride-on Boiler (used 

  in conjunction with production), Bituminous Heater, 

  self-propelled, Boat (powered), Cement and Bin Operator, 

  Compressors, Dust Collectors, Generators, Pumps, Welding 

  Machines, Light Plants, Heaters (hands-off equipment), 

  Concrete Pavement Spreader and Finisher, Concrete Paver or 

  Mixer (16S and under), Concrete Saw (self-propelled), 

  Conveyor, Deck Hand, Directional Drill Machine Locator, 

  Drill, (Core), Drill, (Well,) Farm Tractor with 

  accessories, Fine Grade Machine, Tamper, ride-on, Tie 

  Extractor, ride-on, Tie Handler, ride-on, Tie Inserter, 

  ride-on, Tie Spacer, ride-on, Tire Repair, Track Liner, 

  ride-on, Tractor, Tractor (with towed accessories), 

  Vibratory Compactor, Vibro Tamp, Well Point 

 

GROUP 4: Tower Cranes 

 

GROUP 5: Cranes 50 tons and over 

 

GROUP 6: Cranes 49 tons and below 

 

GROUP 7: Master Mechanic 

 

For TUNNEL AND SHAFT: 

 

 

 FOOTNOTE:  

 

  b. PAID HOLIDAYS:  New Year's Day, Memorial Day, Independence 

  Day, Labor Day, Thanksgiving Day, Christmas Day, regardless 

  of the day of the week on which the Holiday may fall, 

  provided the employee works the working day before and the 



          

 

  working day after the holiday 

 

TUNNEL AND SHAFT CLASSIFICATIONS  

 

  GROUP 1:  Automated concrete spreader (CMI or equivalent); 

  automated fine grade machine (cmi); backhoe; belt placer 

  (cmi or similar); blacktop spreader (automated); cableway; 

  caisson auger; central mix plant (automated); cherry picker 

  (5 tons); concrete curb machine (self-propelled slipform); 

  concrete pump; crane; crane shaft; crane underground; 

  cranes and derricks (steel erection); dragline; dredge; 

  dual drum paver; excavator (all purpose-hydraulicly 

  operated gradall or similar); fork lift (factory rated 15' 

  and over); front end loader (4cu yd and over); head tower 

  (sauerman or equal); hoist; shaft; hoist (two or three 

  drum); holland loader; maintenance engineer (shaft and 

  tunnel); mine hoist; mining machine (mole and similar 

  types); mucking machine or mose; overhead crane (gantry or 

  straddle type); pile driver; power grader; Quad 9, quarry 

  master (or equivalent); scraper; shovel; side boom; slip 

  form paver; tripper/maintenance engineer (shaft and 

  tunnel); tractor drawn belt-type loader; truck crane; truck 

  or trailer mounted log chipper (self feeder); tug operator 

  (manned rented equipment excluded); tunnel shovel 

 

  GROUP 2:  Automated central mix concrete plant; backhoe 

  (topside); backhoe (tractor mounted,rubber tired); 

  bituminous spreader and mixer; blacktop plant (non 

  automated); blast or rotary drill (truck or tractor 

  mounted); boring machine; cage hoist; central mix plant 

  (non automated) and all concrete batching plants; cherry 

  picker (5 tons capacity and under); compressors (4 or less 

  exceeding 2000 CFM combined capacity); concrete paver (over 

  16s); concrete pump; crane (topside); crusher; diesel power 

  unit; drill rigs, tractor mounted; front end loader (under 

  4 cu. yds); grayco epoxy machine; hi-pressure boiler (15 

  lbs and over); hoist (one drum); hoist (two or three drum) 

  (topside); kolman plant loader and similar type loaders; 

  L.C.M. work boat operator; locomotive; maintenance engineer 

  (topside); maintenance greaseman; mixer (for stabilized 

  base self-propelled); monorial machine; plant engineer; 

  personnel hoist; pump crete; ready mix concrete plant; 

  refrigeration equipment (from soil stabilization); road 

  widener; roller (all above sub-grade); sea mule; shotcrete 

  machine; shovel (topside); tractor with dozer and/or 

  pusher; trencher; tugger hoist; tunnel locomotive; welder; 

  winch; winch cat 

 

  GROUP 3:  "A" frame truck; ballast regulator (ride on); 

  compressors (4 not to exceed 2000 cfm combined capacity; or 

  3 or less with more than 1200 cfm but not to exceed 2000 

  cfm); compressors (any size but subject to other provisions 

  for compressors; dust collectors; generators; pumps; 

  welding machines; light plants (4 of any type or 

  combination); concrete pavement spreaders and finishers; 

  conveyor; drill (core); drill (well); electric pump used in 

  conjunction with well point system; farm tractor with 

  accessories; fine grade machine; fork lift (under 15 ft); 

  ground pump over 5 cu. ft (manufacturers rating); gunite 

  machine; hammers (hydraulic self propelled); hydra-spiker 

  (ride on); hydra blaster (water); hydra blaster; motorized 

  form carrier; post hole digger and post driver; power 

  sweeper; roller (grade and fill); scarifer (ride on); span 

  saw (ride on); submersible electric pump (when used in lieu 

  of well points); tamper (ride on); tie extractor (ride on); 

  tie handler (ride on); tie inserter (rider on); tie spacer 

  (ride on); track liner (ride on); tractor with towed 

  accessories; vibratory compactor; vibro tamp; well point 

  aggregate plant; boiler (used in conjunction with 

  production); cement and bin operator; compressors (3 or 

  less not to exceed 1200 cfm combined capacity); compressors 



          

 

  (any size; but subject to other provisions for 

  compressors); dust collectors; generators; pumps; welding 

  machines; light plants (3 or less of any type or 

  combination); concrete paver or mixer (16s and under); 

  concrete saw (self propelled); fireman; form tamper; 

  greaseman; hydraulic pump (jacking system); junior 

  engineer; light plants; mulching machine; oiler; parapet 

  concrete or pavement grinder; power broom (towed); power 

  heaterman (when used for production); revinius widener; 

  shell winder; steam cleaner; tractor 

 

  GROUP 4: Crane, friction or lattice type with boom length 200 

  feet and over 

 

---------------------------------------------------------------- 

* IRON0006-002 05/01/2014 

 

TOWNSHIPS OF CANISTEO, FREEMONT, GREENWOOD, HARTSVILLE, 

HORNELL, HORNELLSVILLE, HOWARD,  JASPER, TROUPSBURG, WEST UNION 

 

 

                                  Rates          Fringes 

 

Ironworkers:   

     Fence Erector...............$ 27.57            22.01 

     Ironworker (Rodmen).........$ 29.00            23.51 

---------------------------------------------------------------- 

* IRON0033-009 05/01/2014 

 

TWPS OF ADDISON, AVOCA, BATH, BRADFORD, CAMERON, CAMPBELL, 

CATON, COHOCTON, CORNING, DANSVILLE, ERWIN, HORNBY, LINDLEY, 

PRATTSBURG, PULTENEY, RATHBONE, THURSTON, TUSCARORA, URBANA, 

WAYLAND, WAYNE WOODHULL 

 

 

                                  Rates          Fringes 

 

Ironworkers:   

     Ornamental, Reinforcing  

     Stone Derrickman,  Rigger,  

     Rodman, Structural  

     Machinery Movers, Fence  

     Erectors, Precast Concrete  

     Erector.....................$ 25.90            22.49 

     Sheeter.....................$ 26.15            22.49 

---------------------------------------------------------------- 

 LABO0785-022 07/01/2014 

 

HEAVY & HIGHWAY 

 

ZONE III 

 

                                  Rates          Fringes 

 

LABORER   

     GROUP 1.....................$ 24.30          18.39+a 

     GROUP 2.....................$ 24.50          18.39+a 

 

FOOTNOTE:   

 

  a.  PAID HOLIDAYS:  New Year's Day; Memorial Day; 

  Independence Day; Labor Day; Thanksgiving Day; Christmas 

  Day, provided the employee works the working day before and 

  the working day after the holiday. 

 

LABORER CLASSIFICATIONS 

 

  GROUP 1:  Laborers; Flaggers; Outboard and Hand Boats; Bull 

  Float; Chain Saw; Concrete Aggregate Bin; Concrete bootman; 

  Gin Buggy; Hand or Machine Vibrator; Jackhammer; Mason 

  Tender; Mortar Mixer; Pavement Breaker; Handlers of all 



          

 

  Steel Mesh; Small Generators for laborers' tool; 

  Installation of Bridge Drainage Pipe; Pipelayers; Vibrator 

  type Rollers; Tamper; drill Doctor; Tail or Screw Operator 

  on Asphalt Paver; Water Pump Operators (1- 1/2" and single 

  diaphram); Nozzle (asphalt, gunnite, seeding and 

  sandblasting); Laborers on Chain Link Fence Erection; rock 

  Splitter and Power Unit; Pusher Type Concrete Saw and all 

  other Gas, Electric, Oil and Air Tool Operators; Wrecking 

  Laborers 

 

  GROUP 2:  All Rock or Drill Machine Operators (except quarry 

  master and similar type); Acetylene Torch Operator; Asphalt 

  Raker; Powderman; Blasters; Form Setters; Stone or Granite 

  Curb Setters 

 

---------------------------------------------------------------- 

 PLUM0267-001 05/01/2014 

 

TOWNS OF ADDISON, BATH, BRADFORD, CAMPBELL, CANTON, CORNING, 

ERWIN, HORNBY, LINDLEY, PULTENEY, RATHBONE, THURSTON, 

TUSCARORA, URBANA AND WAYNE COUNTIES 

 

 

                                  Rates          Fringes 

 

Plumber, Pipefitter,    

Steamfitter (including HVAC    

work)............................$ 31.41            22.47 

---------------------------------------------------------------- 

 TEAM0317-004 07/01/2014 

 

HEAVY & HIGHWAY 

 

Townships of Avoca, Canisteo, Cohocton, Dansville, Freemont, 

Greenwood, Hartsville, Hornell, Howard, Jasper, Prattsburg, 

Pulteney, Troupsburg, West Union, Wheeler. 

 

 

                                  Rates          Fringes 

 

TRUCK DRIVER   

     GROUP 1.....................$ 22.47          21.10+a 

     GROUP 2.....................$ 22.67          21.10+a 

 

  a.  Paid Holidays:  New Year's Day, Memorial Day, 

  Independence Day, Labor Day, Thanksgiving Day, Christmas 

  Day, provided the employee works the working day before and 

  the working day after the holiday. 

 

TRUCK DRIVER CLASSIFICATIONS   

 

  GROUP 1: Yardman; Pickups; panel trucks; flatboy materials 

  trucks (straight jobs); single axle dump trucks; dumpsters; 

  receivers; greasers; truck tireman, tandems; batch truck; 

  mechanics; semi- trailors; low-boy trucks; asphalt 

  distributor trucks; agitator; mixer trucks and dumpcrete 

  type vehicles; truck mechanic; fuel truck 

 

  GROUP 2:  Specialized earth moving equipment - euclid type or 

  similar off-highway equipment, where not self-loaded; 

  straddle (ross) carrier; self-contained concrete mobile 

  unit; off-highway tandem back dump; twin engine equipment; 

  double-hitched equipment where not self-loaded 

 

---------------------------------------------------------------- 

 TEAM0529-002 05/01/2014 

 

STEUBEN COUNTY:  Towns of Addison, Avoca, Bath, Bradford, 

Cameron, Campbell, Caton, Corning, Erwin, Hornby, Howard, 

Lindley, Pulteney, Rathbone, Thurston, Tuscarora, Urbana, 

Wayne, Wheeler and Woodhull 



          

 

 

 

                                  Rates          Fringes 

 

TRUCK DRIVER   

     GROUP 1.....................$ 20.39          11.53+a 

     GROUP 2.....................$ 20.46          11.53+a 

     GROUP 3.....................$ 20.95          11.53+a 

 

FOOTNOTES:   

 

  a. PAID HOLIDAYS:  New Year's day, Memorial Day, Independence 

  Day, Labor Day, Thanksgiving Day, Christmas Day, provided 

  the employee works the working day before and the working 

  day after the holiday. 

 

               TRUCK DRIVERS CLASSIFICATIONS:   

 

  GROUP 1:   Flat Bed Truck (Single Axle); Dump Trucks (Under 

  10 yds Single Axle); Stake Body Truck (Single Axle); 

  Dumpster (Single Axle) 

 

  GROUP 2:  Dump Truck (Over 10 yds); Transit Mix (Under 5 

  yds); Transit Mix (Over 5 yds); Flat or Stake Body 

  (Tandem); A-Frame/Winch Trucks; Dry Batch Truck; Truck 

  Mounted Sweeper and Vac Trucks; Dumpster (Tandem) 

 

  GROUP 3:  Euclid-Type; Off Highway Equipment-Back or Double 

  Bottom Dump Trucks (Over 20 Tons); Straddle Trucks; Pusher; 

  Articulate Dumped Trucks; Low Boy Trailers; Semi Trailers; 

  Asphalt Distributors; Fuel Truck 

 

---------------------------------------------------------------- 

  SUNY1988-001 06/22/1988 

 

                                  Rates          Fringes 

 

LABORER..........................$ 11.02             2.12 

   

ROOFER...........................$ 11.62             3.21 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 



          

 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 



          

 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

 



          

 

ATTACHMENT C – CONTRACT DISCREPENCY REPORT 

         

CONTRACT DISCREPANCY REPORT 

Contract Number: 
 

Report No. for this Discrepancy: 
 

To:  (Contractor/Manager’s Name) 
 

 

From: (Name of COR) 
 

 

5.  Dates 

5a.  Prepared:  
 

5b.  Returned by Contractor: 
 

5c.  Action Complete: 
 

Discrepancy or Problem: (Describe in detail. Include reference to PWS Directive; attach additional sheet if necessary.) 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

Signature of Contracting Officer or COR: 
 

 

8a.  To: (Contracting Officer and/or COR) 
 

 

8b.   From: (Contractor) 
 

 

9.  Contractor Response as to Cause, Corrective Action and Actions to Prevent Recurrence: (attach additional sheet if 
necessary.) 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

10a.  Signature of Contractor Representative: 
 

 

10b.  Date: 
 

11.  Government Evaluation: (Acceptance, partial acceptance, reflection; attach additional sheet if necessary.) 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

12.  Government Actions:  (Reduced payment, cure notice, show cause, other) 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

13.  Close Out 

 
Name Title Signature Date 

Contractor 
Notified 

    

b.  COR 
    

c.  CO 
    

 

 



          

 

ATTACHMENT D – CONTRACTOR PRODUCTION REPORT 

ATTACHMENT D - CONTRACTOR PRODUCTION REPORT 
(ATTACH ADDITIONAL SHEETS IF NECESSARY) 

DATE  

CONTRACT NO: TITLE AND LOCATION  
REPORT NO  

  

CONTRACTOR  SUPERINTENDENT  

  

AM WEATHER  PM WEATHER  MAX TEMP  (F) MIN TEMP   (F) 

    

WORK PERFORMED TODAY 
Schedule  

Activity No. 
WORK LOCATION AND DESCRIPTION EMPLOYER NUMBER  TRADE HRS 

      

      

      

      

      

      

      

      

                                                  CODE COMPLIANT 
Is the installation of equipment and material code complaint?  

    

 If it is code compliant what specific requirement (section, number) does it meet?      

      

JOB 
SAFETY 

WAS A JOB SAFETY MEETING HELD THIS DATE? 
(If YES attach copy of the meeting minutes) 

  YES   NO 

TOTAL WORK HOURS ON JOB 
SITE, 
THIS DATE, INCL CON'T SHEETS 

 

WERE THERE ANY LOST TIME ACCIDENTS THIS DATE? 
(If YES attach copy of completed OSHA report)   YES   NO 

CUMULATIVE TOTAL OF WORK 
HOURS FROM PREVIOUS 
REPORT 

 

WAS CRANE/MANLIFT/TRENCHING/SCAFFOLD/HV ELEC/HIGH WORK/ HAZMAT WORK DONE? 
(If YES attach statement or checklist showing inspection performed.)   YES   NO 

TOTAL WORK HOURS FROM  
START OF CONSTRUCTION 

 WAS HAZARDOUS MATERIAL/WASTE RELEASED INTO THE ENVIRONMENT? 
(If YES attach description of incident and proposed action.)   YES   NO 

Schedule 
Activity No. 

LIST SAFETY ACTIONS TAKEN TODAY/SAFETY INSPECTIONS CONDUCTED  SAFETY REQUIREMENTS HAVE BEEN MET. 

  

  

  

EQUIPMENT/MATERIAL RECEIVED TODAY TO BE INCORPORATED IN JOB (INDICATE SCHEDULE ACTIVITY NUMBER) 

Schedule 
Activity No. 

Submittal # Description of Equipment/Material Received 

   

   

   

   

   

CONSTRUCTION AND PLANT EQUIPMENT ON JOB SITE TODAY.  INDICATE HOURS USED AND SCHEDULE ACTIVITY NUMBER. 

Schedule 
Activity No. 

Owner Description of Construction Equipment Used Today (incl Make and Model) Hours Used 

    

    

    

    

    

    

Schedule 
Activity No. 

REMARKS 

  

  

  

  

By signing this report the signee is in agreement that the installations and information in this report are accurate,  
have been inspected and are compliant with the contract documents, specific code requirements and Specification 
Section 01-40-01 1.5 
 

 CONTRACTOR/SUPERINTENDENT DATE  

 



          

 

 ATTACHMENT E – CONTRACTOR QUALITY CONTROL REPORT 

ATTACHMENT – E  CONTRACTOR QUALITY CONTROL REPORT 
(ATTACH ADDITIONAL SHEETS IF NECESSARY) 

DATE  
REPORT 
NO   

PHASE CONTRACT NO  CONTRACT TITLE  

P
R

E
P

A
R

A
T

O
R

Y
 WAS PREPARATORY PHASE WORK PREFORMED TODAY? YES     NO      

IF YES, FILL OUT AND ATTACH SUPPLEMENTAL PREPARATORY PHASE CHECKLIST. 

Schedule 
Activity No. 

Definable Feature of Work Index # 

   

   

   

   

IN
IT

IA
L

 

WAS INITIAL PHASE WORK PREFORMED TODAY? YES     NO      

IF YES, FILL OUT AND ATTACH SUPPLEMENTAL INITIAL PHASE CHECKLIST. 

Schedule 
Activity No. 

Definable Feature of Work Index # 

   

   

   

   

F
O

L
L

O
W

-U
P

 

WORK COMPLIES WITH CONTRACT AS APPROVED DURING INITIAL PHASE? YES     NO     
 

WORK COMPLIES WITH SAFETY REQUIREMENTS? YES     NO     

Schedule 
Activity No. 

Description of Work, Testing Performed & By Whom, Definable Feature of Work, Specification 
Section, Location and List of Personnel Present 

  

  

  

  

  

  

  

  

  

  

  

REWORK ITEMS IDENTIFIED TODAY (NOT CORRECTED BY CLOSE OF BUSINESS) REWORK ITEMS CORRECTED TODAY (FROM REWORK ITEMS LIST) 

Schedule 
Activity No. 

Description 
Schedule 

Activity No. 
Description 

    

    

    

 REMARKS (Also Explain Any Follow-Up Phase Checklist Item From Above That Was Answered "NO"), Manuf. Rep On-Site, etc. 

Schedule 
Activity No. 

Description 

  

  

  

  

  

  

 On behalf of the contractor, I certify that this report is complete and correct and  

 equipment and material used and work performed during this reporting period is in 

 compliance with the contract drawings and specifications to the best of my knowledge   

 except as noted in this report. AUTHORIZED QC MANAGER AT SITE    DATE 
 

GOVERNMENT QUALITY ASSURANCE REPORT DATE  

QUALITY ASSURANCE REPRESENTATIVE'S REMARKS AND/OR EXCEPTIONS TO THE REPORT 

Schedule 
Activity No. 

Description 

  

  

  

  

  

 

 GOVERNMENT QUALITY ASSURANCE MANAGER DATE 



          

 

Expiration Date:  
12/31/2014 

ATTACHMENT - F: SF1413 SUBCONTRACTOR REPORTING 

STATEMENT AND ACKNOWLEDGMENT 
OMB Control Number: 9000-0014 

 

PAPERWORK REDUCTION ACT STATEMENT: Public reporting burden for this collection of information is estimated to average .05 hours per response, including the time for 

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments 

regarding this burden estimate or any other aspects of this collection of information, including suggestions for reducing this burden, to U.S. General Services Administration, 

Regulatory Secretariat (MVCB)/IC 9000-0014, Office of Governmentwide Acquisition Policy,1800 F Street, NW, Washington, DC 20405. 

PART I - STATEMENT OF PRIME CONTRACTOR 
1. PRIME CONTRACT NO. 2. DATE SUBCONTRACT 

AWARDED 

3. SUBCONTRACT NUMBER 

4. PRIME CONTRACTOR 5. SUBCONTRACTOR 

a. NAME a. NAME  

b. STREET ADDRESS b. STREET ADDRESS 

c. CITY d. STATE e. ZIP CODE c. CITY d. STATE e. ZIP CODE 

6. The prime contract does, does not contain the clause entitled "Contract Work Hours and Safety Standards Act -- 

Overtime Compensation." 

7. The prime contractor states that under the contract shown in Item 1, a subcontract was awarded on the date shown in Item 2 to the 

subcontractor identified in item 5 by the following firm: 
a. NAME OF AWARDING FIRM 

 
 

b. DESCRIPTION OF WORK BY SUBCONTRACTOR 

 
 
 
 
 
 

8. PROJECT 9. LOCATION 

10a. NAME OF PERSON SIGNING 11. BY (Signature) 12. DATE SIGNED 

10b. TITLE OF PERSON SIGNING 

PART II - ACKNOWLEDGMENT OF SUBCONTRACTOR 

13. The subcontractor acknowledges that the following clauses of the contract shown in Item 1 are included in this subcontract: 

Contract Work Hours and Safety Standards Act - Overtime Compensation (If 

included in prime contract see Block 6) 

Payrolls and Basic Records Withholding of 

Funds 

Disputes Concerning Labor Standards 

Compliance with Construction Wage Rate Requirements and 

Related Regulations 

Construction Wage Rate Requirements 

Apprentices and Trainees 

Compliance with Copeland Act Requirements 

Subcontracts (Labor Standards) 

Contract Termination - Debarment Certification of 

Eligibility 

 

14. NAME(S) OF ANY INTERMEDIATE SUBCONTRACTORS, IF ANY 
 

 
A 

  
C 

 

 
B   

D  

15a. NAME OF PERSON SIGNING 16. BY (Signature) 17. DATE SIGNED 

15b. TITLE OF PERSON SIGNING 

AUTHORIZED FOR LOCAL REPRODUCTION PREVIOUS EDITION IS NOT USABLE 

STANDARD FORM 1413  (REV. 4/2013) 

Prescribed by GSA/FAR (48 CFR) 53.222(e) 



          

 

ATTACHEMNT G - DEPARTMENT OF LABOR PAYROLL REPORTING FORM 

 



          

 

 



          

 

ATTACHMENT H – PAST PERFORMACNE QUESTIONAIRE  

INSTRUCTIONS:  Offerors must identify previous federal, state, and local government and private contracts that 

they have completed and that are similar to the contract being evaluated. List at least three (3), but no more than 

five (5) contracts for evaluation limited to the last five (5) years. (One contract reference per form, Form may be 

duplicated) 

NOTE:  If you have performed any National Cemetery Administration contracts list them first. 

 

Contractor (you) Information: 

Name: _____________________________________________________________________ 

Address: ___________________________________________________________________ 

Telephone Number: ___________________________________________________________ 

E-mail: ______________________________________________________________________ 

 

Contract Information: 

Name of company/agency you provided service for: ___________________________________ 

Contract Number:  _____________________________________________________________ 

Type of Contract: _______________________________________________________________ 

Contract Dollar Value:  ___________________________________________________________ 

Date of Award:  _________________________________________________________________ 

Status: Completed, Yes____ No____ If not completed, projected completion date____________ 

If not completed, why?___________________________________________________________ 

Were you the Prime? ________ were you the Sub? _______ 

 

Point of Contact Information for the company/agency you serviced: 

Name of the Contract Person & their position: ________________________________________ 

Address: ______________________________________________________________________ 

Telephone Number: _____________________________________________________________ 

E-mail: ________________________________________________________________________ 

 

 

Description of Supply/Service(s) provided, location & relevancy of work: 



          

 

 

 

 

 

 

 

 

Complexity of Product/Service, if any: 

 

 

 

 

 

 

 

 

 

Percentage of Work completed by your company/by subcontractor: 

 

 

 

 

 

(End of Section) 

 


